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AUTHORIZATION / AGREEMENT SUMMARY

FEDERAL AID PROGRAM CALIFORNIA DEPARTMENT OF TRANSPORTATION
DLA LOCATQR: 08-SBD-15-0T08 PROJECT LOCATION:
PREFIX; STPLN I1151-215 C S/0 GLEN HELEN PARKWAY TO KENWOOD AND ON 1-215 FROM S/0 DEVORE RD
PROJECT NO: 6208(016) TYPE OF WORK:
SEQ NO: 1 INTERCHANGE MODIFICATION, ADD M/F LANES (TC) PREY AUTH / AGREE DATES:
EA: 08OK7104L FED RA NO'S: PE:
AGENCY: CALTRANS PUC CODES; B
ROUTE: 15 215 PROJ OVERSIGHT; FHWA OVERSIGHT REQ con:
TIP DATA ENV STATUS / DT: SPR:
TWEG SCAG RW STATUS / OT: MeS:
FSTIP YR: 0910 INV RTE: OTH:
STIP REF;  209-5000-4175 BIG MP; 14
DISASTER NO: END MP: 16.4
BRIDGE NO'S:
PROG CODE LINE NO IMPV TYPE FUNGSYS  URBAN AREA URB/RURAL DEMO D
L23€e 10 15 F RIVERSIDE-SAN BERNARDING URBAN
1238 11 15 F RIVERSIDE-SAN BERNARDINO URBAN
L23E 12 15 F RIVERSIDE-SAN BERNARDING URBAN
FUNDING SUMMARY
T PhAsE PROJECT COST FEDERAL COST AC COST
PREV. OBLIGATION $0.00 $0.00 $0.00
PE THIS REQUEST $6.000,000.00 $5,905,000.00 $0.00
SUBTOTAL $6.000,000.00 $5,805,000.00 $0.00
PREV. OBLIGATION $0.00 $0.00 $0.00
RW THIS REQUEST $0.00 $0.00 $0.00
SUBTOTAL $0.00 $0.00 $0.00
PREV. OBLIGATION $0.00 $0.00 $0.00
CON THIS REQUEST $0.00 $0.00 $0.00
SUBTOTAL $0.00 $0.00 $0.00
TOTAL $6.000.000 00 $5,805,000.00 $0.00

STATE REMARKS

0R/QG/2010

07/16/201¢

08/06/2010 RZ:
This sequence{#1) requests authorization of prefiminary engineering{PE} for this design-build projects,

This project uses tol! credits making it 100% reimbursemnent ratio. This is a dosign/ouitd projects approved by CTC on July 1, 2010, COOP
PAED and procurament,

Estimate costs for PALED: $459.750:
Estimated cost for developing common elements of RFP not tied to any dosign alternativer $4,058,185:
Estimated cos! for developing project specific slements of RFP: §1,444.110.

Development of project specific elements of the RFP shall not start until the completion of environmonisl
atiowed prior to PASED approval. RFP shall NOT be issued umil PAKED approval. SANBAG provi
Sequence 1. 07/15/2010

This Is a designfuild project approved by CTC on July 1, 2010, The item appeared urder Tab 136, Design-Build Demonstral
215 in San Bemardino County.

agreement 8-1383 A/2 delined CT as the implementing agency to perform

document. No Finai Design wilt occur prior to completion of CEQA and NEPA. Procurement activities
Ided $195,000 for support costs as shown in Exhibit 8 of the COOP,

ion Program Request for Project Authorization, -- Devore Interchange Project 115/

The project is for the construction of the 1-15/245 Devore Interchange. This request is far PRELIMINARY ENGINEERING funds for racont

iguration of the 1-15/215 Devore Interchange Irom the Devare ¥C south of
Glen Helen Parkway to Kenwood ard on 1-215 from sio Devore Road 16 1-15 (PM 16.0 17.8) adding one mixad flow lane in sach di

rection to the existing 3 mixed flow fane and a truck bypass lane

This dasign/build project is approved by CTC on July 1, 2010, A fult Cooperatve agreement {8-138A/2) was exccutod with SANBAG on June 21, 2010 that covers PE. COOR delinad PE as PA/ED ang



Procurement Phase.  COOP also designated CT as the implementing agency to perlorm PAED

FEDERAL REMARKS

08/19/2010  08/19/2010: Project review completed and approved by Jacob Waclaw.
AUTHORIZATION

AUTHORIZATION TO PROCEED WITH REQUEST: PRE PREPARED BY: GREEN, CAROL
FOR: PRELIMINARY ENGINEER REVIEWED BY: ZHANG, RAY
DOCUMENT TYPE: AAGR AUTHORIZED BY: ZHANG, RAY
PROCESSED BY: FOGLE, JERILYNN
LAST FHWA ELECTRONIC SIGNATURE EXECUTED BY: VENESHIA SMITH
SIGNATURE HISTORY FOR PROJECT NUMBER B208(016) AS OF 08/23/2010
FHWA FMIS 4.0 SIGNATURE HISTORY

MOD # SIGNED BY SIGNED ON

0 JERILYNN FOGLE 08/20/2010
JACOB A WACLAW 08/20/2010
VENESHIA SMITH 08/20/20%0

FHWA FMIS 3.0 SIGNATURE HISTORY

CALTRANS SIGNATURE HISTORY
DOCUMENT TYPE SIGNED BY SIGNED ON

AUTH/AGREE ZHANG, RAY 08/06/2010

Q71192010
08/08/2010
08/06/2010
08/18/2010
ORI2G/2010

and procurement. No Final Design shall oocur prior to completion of CEQA and NEPA,

383-8323
6538220

FOR CALTRANS
FOR FHWA



To:

From:

Subject:

State of California Business, Transportation and Housing Agency

M emoran d um Flex your power!
Be energy efficient!

Raghuram Radhakrishnan, P.E pate:  August 23, 2010

Project Manager

Program/Project Management File: STPLN 6208(016)

EA: 08-0K07104L

Savat Khamphou /
District Local Assistance Engineer, District 8

£-76 Authorization for I-15/1-215 Devore Interchange Modification

The Office of Local Assistance, District 8 has reviewed your Request for Authorization for
Preliminary Engineering for the 1-15/1-215 Interchange modification project. The request is for
Preliminary Engineering for the design-build project located at I-15/1-215 T/C south of Glen
Helen Parkway to Kenwood and on I-215 from south of Devore Road.

Your request has been approved and you are now authorized to begin the Preliminary
Engineering phase of this project. This project is a full oversight and is subject to conditions
stated in the AUTHORIZATION / AGREEMENT SUMMARY (FNM-76, SEQ NO. 01)

executed on August 20, 2010.

Please call Carol Green at (909) 383-6463 if you require additional information.

Attachment

“Caltrans imnroues mability arrass Coalifarnin”
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