

FNM-76 (VERSION E-76)

## AUTHORIZATION/AGREEMENT SUMMARY

FEDERAL AID PROGRAM		CALIFORNIA DEPARTMENT OF TRANSPORTATION	
DLA LOCATOR	08-SBD-10-CR		
PREFIX	HP21L	PROJECT LOCATION	PREV. AUTH/AGREE DATE
PROJECT NO	0499(002)	I-10 AT PEPPER AVENUE INTERCHANGE	-----
SEQ NO	1	DISASTER #	PE
DIST-EA	08-408308L	DEMO ID # CA114	R/W
AGENCY	SAN BERNARDINO	TYPE OF WORK	CON
ROUTE	10	WIDEN OVERPASS & ADD AUXILAR	SPR
TIP DATA:		FED. RR NOS	MCS
MPO/YEAR	SCAG	PUC CODE(S)	OTH
DATE	08/11	FWHA OVERSIGHT REQUIRED	APPR CODES Q920
STIP REF:		ENV STATUS	LINE NOS 10
CTIPS #209-5000-1147		R/W STATUS	IMPRV TYPE 15
URBANIZED	SANBND0-RIVER	BEGIN MP 20.100	FUNC. SYS F
URB/RURAL	URBAN AREA	END MP 22.000	
BRIDGE NOS	54 0531	INV RTE 000000001001	

PHASE	PROJECT COST	FEDERAL COST	AC COST
PREV. OBLIGATION	.00	.00	.00
PE THIS REQUEST	7,740,000.00	6,191,930.00	.00
SUBTOTAL	7,740,000.00	6,191,930.00	.00
TOTAL	7,740,000.00	6,191,930.00	.00

PPNO - 08-SBD41339

## STATE REMARKS

THIS IS A REQUEST FOR PRELIMINARY ENGINEERING FUNDING TO WIDEN THE PEPPER AVENUE OVERCROSSING AT I-10 NEAR COLTON UNDER FHWA OVERSIGHT USING SAFETEA-LU DEMO FUNDS PROGRAMMED IN AMENDMENT #16 APPROVED 6/30/09 TO SCAG'S 2008 FTIP. THIS PROJECT WAS INITIATED UNDER HP21L-0499(001), EA 08-924312L, BUT WAS HALTED TO RESOLVE THE IMPACT OF THE DELHI SANDS FLOWER LOVING FLY. THIS REQUEST WILL REACTIVATE THE ENVIRONMENTAL PROCESS TO CONFORM TO CURRENT LAWS AND REGULATIONS. ENVIRONMENTAL AND DESIGN COOPERATIVE AGREEMENT NO. 8-1413 BETWEEN CALTRANS AND SAN BERNARDINO COUNTY ON 12/11/08 AND AMENDED UNDER AGREEMENT NO. 8-1413 A/1 ON 6/29/09 FOR FUNDING AND WORK TO BE PERFORMED WITHIN THE STATE RIGHT OF WAY. FEDERAL FUNDING IS CAPPED AT \$6,191,930 FOR PRELIMINARY ENGINEERING WITH A MAXIMUM REIMBURSEMENT RATIO OF 80%. SAN BERNARDINO COUNTY'S CONSCIOUS DBE PLAN WAS APPROVED ON 3/19/09. REIMBURSE COUNTY'S CONSCIOUS DBE PLAN WAS APPROVED ON 3/19/09. REIMBURSE WITH Q920 DEMO FUNDS AT 80% UP TO THE FEDERAL AMOUNT SHOWN FOR PRELIMINARY ENGINEERING. DEMO ID #CA114. TEA-21 ID #0499. BR. NO. 54-0531. PL

TOTAL COSTS	PARTIC. COSTS	FED. FUNDS (Q920)	LOCAL FUNDS
PREL. ENGR. \$ 7,740,000	\$ 7,740,000	\$ 6,191,930	\$ 1,548,070

AUTHORIZATION TO PROCEED WITH PRE  
PRELIMINARY ENGR.

ELECTRONIC SIGNATURE DOCUMENT TYPE AUTH/AGREE

LAST FHWA ELECTRONIC SIGNATURE

PREPARED BY  
REVIEWED BY  
REQ. APPROVAL  
SIGNED BY  
AUTHORIZED BY  
PROCESSED BY  
EXECUTED BY

RAMIRO MARTINEZ  
PATRICK LOUIE  
P. LOUIE  
P. LOUIE  
J. WACLAW  
J. FOGLE  
DUSTIN BAILEY

ON 08/01/09 909 388-7719  
ON 08/18/09 (916)653-7349  
ON 08/18/09  
ON 08/18/09 FOR CALTRANS  
ON 09/09/09 FOR FHWA  
ON 09/09/09 FOR FHWA  
ON 09/10/09