_ t
S San Bernardino Associated Governments

1170 W. 3rd Street, 2nd Floor San Bernardino, CA 92410-1715 TRANSBPORTATION
Phone: (909) 884-8276 Fax: (909) 885-4407 Web: www.sanbag.ca.gov MEABURE I

Working Together

m  San Bernardino County Transportation Commission ® San Bernardino County Transportation Authority
a San Bernardino County Congestion Management Agency ® Service Authority for Freeway Emergencies

November 20, 2012

Mr. Melicio Chalco

Caltrans Project Manager
Caltrans, District 8

464 West 4™ Street

San Bernardino, CA 92401-1400

SUBJECT: AWARD PACKAGE FOR THE I-10/CHERRY AVENUE INTERCHANGE,
FEDERAL PROJECT NO. STPCMLN - 6053 (090)
Dear Mr. Chalco:

The San Bernardino Associated Governments (SANBAG) is hereby submitting the award package
for the subject project for your review and submission to Caltrans Office of Local Assistance (one
original set and one copy). The award package consists of the following documents:

1) Exhibit 3-E, Request For Authorization to Proceed Data Sheet(s)

2) Exhibit 12-A, Preliminary Estimate of Cost

3) Exhibit 15-B, Resident Engineer’s Construction Contract Administration Checklist
4) Exhibit 15-D, Bid Tabulation Summary Sheet

5) Exhibit 15-G1, Local Agency Bidder UDBE Commitment (Construction Contracts)
6) Exhibit 15-G2, Local Agency Bidder DBE Information (Construction Contracts)
7) Exhibit 15-I, Local Agency Bid Opening Checklist

8) Exhibit 15-L, Local Agency Contract Award Checklist

9) Exhibit 15-M, Detail Estimate

10) Exhibit 15-N, Finance Letter

11) RTIP Information

12) A Copy of the Low Bidder’s Proposal

13) Copies of Addendum Nos. 1, 2, and 3

14) A Copy of Proof of Publication/Advertisement

15) A Copy of SANBAG’s Notice of Award letter to Construction Contractor

16) A Copy of the Funding Obligation Approval Letter (E-76)

If you have any questions concemning this project, please do not hesitate contacting me at (909) 884-

8276.

Sincerely, 3

¢ o Caemi
d Costello

Project Manager

Enclosures

Cities of: Adelanto, Barstow, Big Bear Lake, Chino, Chino Hills, Colton, Fontana, Grand Terrace, Hesperia, Highland, Loma Linda, Montclair,
Needles, Ontario, Rancho Cucamonga, Redlands, Rialto, San Bernardino, Twentynine Palms, Upland, Victorville, Yucaipa
Towns of: Apple Valley, Yucca Valley  County of San Bernardino



Local Assistance Procedures Manual EXHIBIT 3-E
Request for Authorization to Proceed Data Sheet(s)

EXHIBIT 3-E - REQUEST FOR AUTHORIZATION TO PROCEED DATA SHEET(S)

PRO REFERENCE DATA

DIST-CO-RTE-AGNCY: 0-SBD-10-SANBAG FTIP/ FSTIP ID: 20020812
FEDERAL PROJECT NO.: STPCMLN-6053 (090) PPNO (STIP): N/A
CALTRANS EA: 08-0000-0744 CTIPS REFER. NO.: N/A

BRIDGE NO.(s): 54-1292 & 54C0065

RESPONSIBLE/IMPLEMENTING AGENCY

RESPONSIBLE AGENCY: SANBAG IMPLEMEN. AGENCY: SANBAG

PROJECT DESCRIPTION
PROJECT TITLE: A_LQLQEmLA_vmus_m.a_gs_Cmsmgn_ml:ct

PROJECT LOCATION
PROJECT LOCATION: I-10/Cherry Avenue from Slover Avenue to Valley Blvd. within the City of Fontana

URBAN (IZED) AREA: San Bernardino INDIAN RESERV. (Y/N) N
CONG. DISTS.& %’s: 43" TOLL ROAD: (Y/N) N
RURAL (Y/N): N

FEDERAL AID ROUTE

FED-AID SYSTEM: (Y/N).X FUNTCIONAL CLASSIF. : Interstate (11) I-10 freeway, Minor Arterial (16) Cherry Ave., .
Slover Ave,, and valley Blvd.

STATE HWY: (YN) Y STATE ROUTE: Yes

ADMINISTERING AGENCY

LOCAL or CALTRANS (CT): Local IF CT, PROJ. MANAGER: Mark Eancaster

THIS FEDERAL AUTHORIZATION REQUEST

OVERSIGHT: [x] DELEGATED or [ 1 HIGH PROFILE
ADV. CON. (Y/N):. X 100% SAFETY (Y/N): N

COST SUMMARY: Please see the attached Cost Summary Sheet.

PHASE OF WORK TOTAL FED PART FED1 FED2 STATE OTHER LOCAL
PREV. OBLIG

THIS REQUEST
SUBTOTAL

PHASE OF WORK TOTAL FED PART FED1 FED 2 STATE OTHER LOCAL
PREV. OBLIG
THIS REQUEST

SUBTOTAL
TOTAL

FEDERAL DEMONSTRATION PROJECT INFORMATION

PUBLIC LAW, SECTION: N/A FEDERAL DEMO ID: N/A
LEGISLATIVE. PROJECT NO.: N/A ESTIM. CONST. DATE: November 2012
RELATED DEMO PROECTS: N/A

Page 3-33
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Exhibit 3-E Local Assistance Procedures Manual

Request for Authorization to Proceed Data Sheet(s)

FTIP/FSTIP DATA

MPO/RTPA NAME: SANBAG
FED. FUNDED PHASES: Construction

FTIP / FSTIP YEAR: 2011
SHEET OR AMD. NO.: 28
APPROVAL DATE:_July 30, 2012
APPRV’D EPSP (Y or N):_N/A

FED FUND TYPES/TOTALS: IMD H.R, 2764 ($475.000) and IMD ($750.000)
DISADVANTAGED BUSINESS ENTERPRISE (DBE) SUBMITTALS;
Race Conscious Implementation Agreement (Exhibit 9-A) CT APPROVAL DATE:_N/A
Local Agency DBE Annual Submittal Form (Exhibit 9-B):
FED FISCAL YEAR: 2010/2011 and 2012/2013

CT APPROVAL DATE:_Qct, 29, 2010 and May 30, 2012
INITIAL AUTHORIZATION & ESTIMATED COMPLETION DATES

PHASE OF WORK IN D) ESTIMATED COMPLETION DATE
PE
RW N/A April 2011
CON 09/22/2011 December 2013
ENVIRONMENTAL DATA
NEPA DOCUMENT TYPE:
[1CE Date Caltrans SEP/DLAE signed CE Form (use the latest date)
[x] EA/FONSI 02/09/2009 Date Caltrans DD (DDD or designee) signed the FONSI
[ ] EIS/ROD Date Caltrans signed the ROD
EIS Number Year of Public Release of EIS and EIS number (assigned by FHWA)
AIR BASIN SCAB (For CMAQ Program Funds)
R/W ESTIMATE UTILITY RELOCATION/ ADJUSTMENTS
R/W ACQ PARCELS: NA  $NA UTILITY OWNER UTILITY TYPE COST TO RELOCTE
RAP (FAMILY): N/A $ N/A N/A N/A N/A
(BUSINESS): NA $NA
LRH/HRDSHP: NA  $NA
UTILITIES: $N/A TOTAL UTILITY RELOCATION COSTS
SUPPORT: $N/A
TOTAL: $N/A
DESCR EL TYPE OF ACQU VITY
# PARCELS ACQUISITION TYPE vI # ACRES EST. COST
N/A N/A N/A N/A
R/W CERTIFICATION

R/W CERT. NO. 2 Date Approved by Caltrans: 08/25/2011

LOCAL AGENCY COMMENTS
No federal fund for ROW phase.

THIS REQUEST PREPAREDBY: AGENCY CONTACT FOR PROGRAM SUPPLEMENT AGREEMENT

NAME: Chad Costello

TITLE: Project Manager

PHONE NO.: (909) 884-8276
E-MAIL; ccoste]lo@sanbag.ca.gov

NAME: Chad Costello

TITLE: Project Manager

PHONE NO: (909) 884-8276
E-MAIL: ccostello@sanbag.ca.gov

Distribution: DLAE

Page 3-34
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Local Assistance Procedures Manual

DEPARTMENT OF TRANSPORTATION
PRELIMINARY ESTIMATE OF COST

EXHIBIT 12-A

Preliminary Estimate of Cost

Bid Opening Expenditure Authorization Budget Allocation Date
8/28/2012 0800000744 $61,546,000.00 August 2012
District County Route |PM Source of Funds
i IMD H.R. 2764, IMD, City and County
8 San Bemardino I-10 |12.3/14.1 funds, Measure I, and TCIF
Federal-aid Number: STPCMLN-6053 (090) Description: gilt(y’/ OC;‘;:‘Z t:n?' Interchange within the
ot %’g : ITEM DESCRIPTION | untr |QUANTITY| UNIT PRICE ~ AMOUNT
1 070012 |PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 10,000.00 $ 10,000
2 070018 JTIME RELATED OVERHEAD WDAY 470 6,730.00 $ 3,163,100
3 071321 |TEMPORARY FENCE (TYPE CL-6) LF 2,810 7.70 $ 21,637
4 074015 |TEMPORARY ACTIVE TREATMENT SYSTEM LS 1 75,000.00 $ 75,000
5 074016 |CONSTRUCTION SITE MANAGEMENT LS 1 100,000.00 $ 100,000
6 074019 |PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 15,000.00 $ 15,000
7 074028 |TEMPORARY FIBER ROLL LF 15,600 2.50 $ 39,000
8 074029 |TEMPORARY SILT FENCE LF 27,400 225 $ 61,650
9 074032 |TEMPORARY CONCRETE WASHOUT FACILITY EA 12 3,000.00 $ 36,000
10 074033 |TEMPORARY CONSTRUCTION ENTRANCE EA 14 3,000.00 $ 42,000
11 074034 |TEMPORARY COVER SQYD 2,000 3.00 $ 6,000
12 074035 |TEMPORARY CHECK DAM LF 7,890 3.00 $ 23,670
13 074037 |MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 700.00 $ 6,300
14 074038 |TEMPORARY DRAINAGE INLET PROTECTION EA 145 190.00 $ 27,550
15 074039 ;Eg%m)}({)YDRAULIC MULCH (POLYMER STABILIZED SQYD 445,000 0.35 $ 155,750
16 074041 |STREET SWEEPING LS 1 14,000.00 $ 14,000
17 074XXX |TEMPORARY CLEAR WATER DIVERSION LS 1 250,000.00 $ 250,000
18 074056 |RAIN EVENT ACTION PLAN EA 69 500.00 $ 34,500
19 074057 |STORM WATER ANNUAL REPORT EA 3 2,000.00 $ 6,000
20 074058 |STORM WATER SAMPLING AND ANALYSIS DAY EA 39 1,060.00 $ 41,340
21 120090 |CONSTRUCTION AREA SIGNS LS 1 50,000.00 $ 50,000
22 120100 |TRAFFIC CONTROL SYSTEM LS 1 120,000.00 $ 120,000
23 120120 |TYPE Il BARRICADE EA 24 100.00 $ 2,400
24 120149 [TEMPORARY PAVEMENT MARKING (PAINT) SQFT 2,330 2.50 $ 5,825
25 120159 |TEMPORARY TRAFFIC STRIPE (PAINT) LF 163,000 0.25 $ 40,750
26 120165 JCHANNELIZER (SURFACE MOUNTED) EA 790 30.00 $ 23,700
27 120300 {TEMPORARY PAVEMENT MARKER EA 8,380 3.50 $ 29,330
28 121161 |TEMPORARY TERMINAL SECTION (TYPEK) EA 2 2,000.00 $ 4,000
29 128601 |TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 1) LS 1 25,000.00 $ 25,000
30 128601 |TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 2) LS 1 25,000.00 $ 25,000
31 128601 |TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 3) LS 1 25,000.00 $ 25,000
Page 12-1
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Local Assistance Procedures Manual

EXHIBIT 12-A

Preliminary Estimate of Cost

LPP 01-04

32 | 128601 [TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 4) LS 1 1000000 |$ 10,000
33 | 128650 [PORTABLE CHANGEABLE MESSAGE SIGN EA 4 500000 |$ 20,000
34 | 129000 |TEMPORARY RAILING (TYPEK) LF | 36700 1000 | 367,000
35 | 129100 [TEMPORARY CRASH CUSHION MODULE EA 170 22500 | 38250
36 | 141103 mmgﬁxgmopmmc TRAFFIC STRIPE LF | 21,600 0.50 $ 10,800
37 | 148005 [NOISE MONITORING LS 1 600000 | 6,000
38 | 150206 [ABANDON CULVERT LF 430 20.00 $ 8,600
39 | 150605 [REMOVE FENCE LF | 10600 3.50 $ 37,100
40 | 150662 |REMOVEMETAL BEAM GUARD RAILING LF 2,740 7.00 $ 19,180
41 | 1506674 |REMOVE DOUBLE THRIE BEAM BARRIER LF 2,180 8.25 $ 17,985
42 | 150685 |REMOVE IRRIGATION FACILITY LS 1 600000 |$ 6,000
43 | 150714 [REMOVE THERMOPLASTIC TRAFFIC STRIPE LF | 75000 030 $ 22,500
44 | 150722 [REMOVE PAVEMENT MARKER EA | 5050 1.00 s 5,050
45 | 150742 |REMOVE ROADSIDE SIGN EA 50 13000 |s 6,500
46 | 150760 [REMOVE SIGN STRUCTURE EA 2 400000 |$ 8,000
47 | 150767 |REMOVE BRIDGE MOUNTED SIGN EA 2 220000 |$ 4,400
a8 | 150805 [REMOVECULVERT LF 2,030 2000 | 40,600
49 | 150820 |REMOVE INLET EA 14 74000 | $ 10,360
so | 150821 [REMOVEHEADWALL EA 13 140000 |$ 18,200
51 | 150826 |REMOVEMANHOLE EA 1 120000 |$ 1,200
52 | 150846 |REMOVE CONCRETE PAVEMENT cY 430 10000 |$ 43,000
53 | 150859 [REMOVE ASPHALT CONCRETE SURFACING EA | 7110 1.35 s 9,599
54 | 153215 |REMOVE ASPHALT CONCRETE OVERSIDE DRAIN LF 1 50000 | 500
55 | 153218 [REMOVERETAINING WALL, LOCATION A LF 1 1400000 |9 14,000
s6 | 153220 [REMOVERETAINING WALL, LOCATION B cy 1 1900000 |8 19,000
57 RELOCATE BUSINESS SIGN LS 1 $ .

58 | 153221 [REMOVE CONCRETE (CURB AND GUTTER) LF | 15830 4.00 $ 63,320
59 | 156535 [REMOVE CONCRETE SIDEWALK LF 2,460 270 $ 6,642
60 | 160101 [REMOVE CONCRETE (CHANNEL) LS 1,720 6000 |$ 103,200
61 | 160120 |REMOVE CONCRETE BARRIER EA 900 2000 |$ 18,000
62 | 170101 [PREPARE CONCRETE BRIDGE DECK SURFACE LS 8,297 0.85 $ 7,052
63 | 190101 [REMOVEBOX CULVERT cy 220 14000 |$ 30,800
64 | 19107 |BRIDGEREMOVAL cy 1 34200000 |3 342,000
65 | 190110 [BRIDGE REMOVAL (PORTION), LOCATION A Ls 1 3050000 |9 30,500
66 | 19111 [BRIDGE REMOVAL (PORTION), LOCATION B LS 1 1120000 |$ 11,200
67 | 193017 |CLEARING AND GRUBBING cy 1 5000000 |$ 50,000
68 | 194001 [REMOVETREE cY 82 100000 |$ £2,000
69 | 200001 [DEVELOP WATER suppLY LS 1 10,0000 |$ 10,000

Page 12-2
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Local Assistance Procedures Manual

EXHIBIT 12-A

Preliminary Estimate of Cost

LPP 01-04

No'| cobe . mEMpEscRPTION . | N ouanTmy| UNITPRICE | AMOONT
70 200105A |ROADWAY EXCAVATION S_QYD 199,000 7.00 3 1,393,000
71 200106A {ROADWAY EXCAVATION (Type Y-1) (Aerially Deposited Lead) SQYD 14,100 11.00 $ 155,100
72 200114 |LEAD COMPLIANCE PLAN SQYD 1 5,000.00 $ 5,000
73 203031 |ADL BURIAL LOCATION REPORT SQFT 1 2,500.00 $ 2,500
74 203033 |STRUCTURE EXCAVATION (BRIDGE) SQFT 8,230 75.00 $ 617,250
5 204096 |STRUCTURE EXCAVATION (RETAINING WALL) LS 20,209 20.00 $ 404,180
76 204099 |STRUCTURE BACKFILL (BRIDGE) LS 5,134 25.00 $ 128,350
77 | 206401 |STRUCTURE BACKFILL (SLURRY CEMENT) LS 57 10000 IS 5,700
78 | 208000 [STRUCTURE BACKFILL (RETAINING WALL) Ls | 16949 000 |$ 338,980
79 208738 |STRUCTURE BACKFILL (CHANNEL) LF 11,600 20.00 $ 232,000
80 220101 |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) LS 1,424 25.00 $ 35,600
81 260201 |DITCH EXCAVATION CY 1,340 25.00 $ 33,500
82 | 280000 |EARTH RETAINING STRUCTURE, LOCATION A cy | 1742 s150  |$ 1,001,765
83 280000A |EARTH RETAINING STRUCTURE, LOCATION B CYy 13,865 52.00 $ 720,980
84 390132 |EARTH RETAINING STRUCTURE, LOCATION C TON 12,450 52.00 $ 647,400
85 390132A |HIGHWAY PLANTING TON 1 132,723.00 $ 132,723
86 390152 |GRAVEL (MISCELLANEOUS AREAS) (3/4" BURGUNDY) TON 3,490 8.00 $ 27,920
87 394060 |GRAVEL (MISCELLANEOUS AREAS) (2 1/2" BURGUNDY) LS 10,600 10.00 $ 106,000
88 394074 |ROCK BLANKET LF 25,300 72.00 $ 1,821,600
89 395000 JEROSION CONTROL (HYDROSEED) TON 17,600 1.00 $ 17,600
90 397005 |ROLLED EROSION CONTROL PRODUCT (BLANKET) TON 5,040 0.30 $ 1,512
91 401050 |MAINTAIN EXISTING PLANTED AREAS CY 1 5,000.00 $ 5,000
92 401050A JPLANT ESTABLISHMENT WORK CY 1 60,000.00 $ 60,000
93 404092 |MAINTAIN EXISTING IRRIGATION FACILITIES LF 1 6,000.00 $ 6,000
94 404093 |IRRIGATION SYSTEM LF 1 287,455.00 $ 287455
95 | 413111 |NPS 3 SUPPLY LINE (BRIDGE) SQYD | 675 70,00 $ 47,250
9% 420201 f:"o(;(]))R[;'lrJGATED HIGH DENSITY POLYETHYLENE PIPE SQYD 640 60.00 $ 38,400
97 510050A |FINISHING ROADWAY CcYy 1 20,000.00 $ 20,000
98 510502 |CLASS 2 AGGREGATE BASE CY 11,600 20.00 $ 232,000
99 520107 |AGGREGATE BASE (APPROACH SLAB) LB 34 230.00 $ 7,820
100 560208 JLEAN CONCRETE BASE LB 7,150 100.00 $ 715,000
101 560209 |LEAN CONCRETE BASE RAPID SETTING LB 720 320.00 $ 230,400
102 560244 |HOT MIX ASPHALT (TYPE A) SQFT 3,200 80.00 $ 256,000
103 560248 |HOT MIX ASPHALT (TYPE A) (BOND BREAKER) SQFT 3,640 85.00 $ 309,400
104 560249 |HOT MIX ASPHALT (TYPEC) SQFT 15,100 80.00 $ 1,208,000
105 560251 |DATA CORE SQFT 1 6,000.00 $ 6,000
106 561016 |PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 25 7.00 $ 175
107 562001 |PRIME COAT LB 39 850.00 $ 33,150
Page 12-3
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Local Assistance Procedures Manual

EXHIBIT 12-A

Preliminary Estimate of Cost

i -S:‘(ﬁ,“é  FmeM ﬁ%MKQN SR ' UNl’g QUANTITY| UNIT PRICE | i wom_ «
108 [ s62002 |Tack coart - LB 14 52000 |$ 7,280
109 | 566011 [JOINTED PLAIN CONCRETE PAVEMENT EA | 16,100 14500 |$ 2,334,500
1o | seeo12 JC%ISEEE;.’EL)AW CONCRETE PAVEMENT (RAPID STRENGTH | 1,600 34000 |$ 544,000
111 | 568001 [SEAL PAVEMENT JOINT EA | 77200 275 $ 212,300
112 | 642115 [SEAL ISOLATION JOINT LF | 32000 5.50 $ 176,000
113 | 650014 [REPAIR SPALLED JOINTS LF 900 39000  |$ 351,000
114 | 650018 |GRIND EXISTING CONCRETE PAVEMENT tF | 18000 3.00 s 54,000
115 | 650022 [FURNISH STEEL PILING (HP 14x89) LF 3,703 ss00 |8 203,665
116 | 650026 [DRIVE STEEL PILE (HP 14x89) LF 99 120000 |3 118,800
7 | es0s ‘I;LSI‘;\)ST-IN-DRILLED-HOLE CONCRETE PILING (SOUND - 4308 R —
N a;ESST-IN-DRILLED-HOLE CONCRETE PILING (SOUND . " L 250
119 | 665723 |PRESTRESSING CIP CONCRETE LF 1 20500000 |9 205,000
120 | 705206 [STRUCTURAL CONCRETE (CHANNEL) EA | 16841 32000 |$ 5,389,120
121 | 707050A [STRUCTURAL CONCRETE, BRIDGE FOOTING EA 1,106 000 |8 276,500
122 | 707051 |STRUCTURAL CONCRETE, DECK OVERLAY EA 63 3000 |8 18,900
123 [ 707051 |STRUCTURAL CONCRETE, BRIDGE EA | 3842 s000 |8 1,921,000
124 | 714036 [STRUCTURAL CONCRETE, RETAINING WALL LF 6,312 000 |8 1,578,000
125 | 719200 |STRUCTURAL CONCRETE, BARRIER SLAB EA 807 35000 |8 282,450
126 | 719506 |STRUCTURAL CONCRETE, APPROACH SLAB (TYPER) LF 181 oo |8 144,800
127 | 721007 |STRUCTURAL CONCRETE, APPROACH SLAB(TYPENMOD) | CY 450 wooo |8 270,000
128 | 721420 |MINOR CONCRETE (MINOR STRUCTURE) cy 157 120000 | 188,400
120 | 729010 |MINOR CONCRETE (SOUND WALL) SQYD | 320 500 |S 152,000
130 | 731510 |PAVING NOTCH EXTENSION cY 115 w00 |$ 10,350
131 | 750001 [ANTI-GRAFFITI COATING B | 34211 075 $ 25,658
132 | 800360 |FRACTURED RIB TEXTURE LF | 15866 5.00 $ 79,330
133 | 832070 [ARCHITECTURAL TREATMENT (TYPE A) SQYD | 6252 £.00 $ 50,016
134 | 802560 |ARCHITECTURAL TREATMENT (TYPE B) EA | 399% £.00 $ 31,968
135 | 802560 |ARCHITECTURAL TREATMENT (TYPE C) EA | 20441 700 $ 143,087
136 | 802670 |DRILL AND BOND DOWEL EA 790 a0 |$ 18,960
= oo I;:{)l;NISH PRECAST PRESTRESSED CONCRETE GIRDER (100~ | s e e
138 | 839541 |ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 160000 |3 46,800
139 | 839578 [FURNISH POLYESTER CONCRETE OVERLAY EA 539 000 | 44,198
140 | 839585 [PLACE POLYESTER CONCRETE OVERLAY EA | 5266 325 $ 17,115
141 | 839701 |SOUND WALL (BARRIER) (MASONRY BLOCK) LF | 15867 500 |8 238,005
142 | 839703 [SOUND WALL (MASONRY BLOCK) LF | 45528 500 |$ 682,920
143 | 839704 [JOINT SEAL (MR 1%) LF 156 s000 |8 7,800
144 | 8397094 [JOINT SEAL (MR 11/2%) LF 141 000 1S 8,460
145 | 839723 |JOINT SEAL (MR 2") LF 135 oo |8 14,850

LPP 01-04

Page 124
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Local Assistance Procedures Manual

EXHIBIT 12-A

Preliminary Estimate of Cost

LPP 01-04

146 840504 |BAR REINFORCING STEEL (BRIDGE) LF 1,100,228 0.90 $ 990,205
147 840505 [BAR REINFORCING STEEL (RETAINING WALL) LF 692,604 0.85 $ 588,713
148 840506 |BAR REINFORCING STEEL (BOX CULVERT) LF 2,226,719 0.60 $ 1,336,031
149 840508 |FURNISH SIGN STRUCTURE (TUBULAR) LF 41,700 4.70 $ 195,990
150 | 840515 [INSTALL SIGN STRUCTURE (TUBULAR) SQFT 41,700 0.35 $ 14,595
151 840521 |FURNISH LAMINATED PANEL SIGN (1"-TYPE A) LF 450 15.00 $ 6,750
152 840525 fjlr{;NRszg; GLE SHEET ALUMINUM SIGN (0.063" LF 1,030 13.00 $ 13,390
153 840526 mg; GLE SHEET ALUMINUM SIGN (0.080"- LF 460 10.00 $ 4,600
154 840526A |FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) LF 110 15.00 $ 1,650
155 850101 gg&g:&,%ﬁ;u LLED-HOLE CONCRETE PILE (SIGN EA 99 600.00 $ 59,400
156 850111 |METAL (ROADSIDE SIGN) EA 2,210 6.00 $ 13,260
157 860090 |METAL (BARRIER MOUNTED SIGN) LS 750 6.00 $ 4,500
158 860251 |ROADSIDE SIGN - ONE POST LS 53 200.00 $ 10,600
159 860252 |ROADSIDE SIGN - TWO POST LS 5 425.00 $ 2,125
160 860253 |INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) LS 50 160.00 3 8,000
161 860254 |PREPARE AND STAIN CONCRETE LS 167,089 2.00 $ 334,178
162 860400 |18" SLOTTED PLASTIC PIPE LS 2,080 70.00 $ 145,600
163 860402 |18" REINFORCED CONCRETE PIPE LS 75 110.00 $ 8,250
164 860792 |24" REINFORCED CONCRETE PIPE LS 6,550 75.00 $ 491,250
165 | 86XXXX [30" REINFORCED CONCRETE PIPE LS 1,760 105.00 $ 184,800
166 860797 |36" REINFORCED CONCRETE PIPE LS 150 160.00 $ 24,000
167 861101 |96" REINFORCED CONCRETE PIPE LS 1,200 320.00 $ 384,000
168 861102 |JACKED 30" REINFORCED CONCRETE PIPE (CLASS IV) LS 140 1,200.00 $ 168,000
169 861103 [24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) LS 300 130.00 $ 39,000
170 | 861504 |WELDED STEEL PIPE CASING (BRIDGE) LS 140 90.00 $ 12,600
171 86XXXX |24" CONCRETE FLARED END SECTION LS 3 1,200.00 $ 3,600
172 150857 |CURB OPENING CATCH BASIN SQFT 24 4,000.00 $ 96,000
173 153225 |30" DRAINAGE MANHOLE SQFT 11 4,000.00 $ 44,000
174 1508XX 96" DRAINAGE MANHOLE LS 7 4,000.00 $ 28,000
175 1508XX |12" SEWER CLAY PIPE (EXTRA STRENGTH) LS 180 450.00 $ 81,000
176 157550 |SEWER MANHOLE LS 1 7,500.00 $ 7,500
177 157561 |SEWER CONCRETE ENCASEMENT LS 30 2,000.00 $ 60,000
178 157562 |ROCK SLOPE PROTECTION (1/4 TON, METHOD B) LS 61 130.00 $ 7,930
179 192003 |ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B) CY 5 300.00 $ 1,500
180 192037 |CONCRETE (DITCH LINING) () ¢ 340 300.00 $ 102,000
181 193003 |ROCK SLOPE PROTECTION FABRIC CY 70 12.00 $ 840
182 193006 |ROCK SLOPE PROTECTION FABRIC (TYPE A) CY 150 13.00 $ 1,950
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183 193013 BAANNDOI'I){R?\(I)SV?::};'E (CURB, GUTTER, SIDEWALK, CURB RAMP 270.00 $ 297,000
184 193031 |MINOR CONCRETE (GUTTER) cYy 150 290.00 $ 43,500
185 197021 |MISCELLANEOUS IRON AND STEEL SQFT 32,423 1.70 $ 55,119
186 | 197022 |MISCELLANEOUS METAL (BRIDGE) SQFT 498 300 $ 1,494
187 | 197023 |CHAIN LINK FENCE (TYPE CL-6) SQFT 2,400 25.00 $ 60,000
188 | 208038 |VEGETATION CONTROL (MINOR CONCRETE) LF 110 50.00 $ 5,500
189 | 260210 |10' SINGLE SWING CHAIN LINK GATE (TYPE CL-6) cYy 3 1,800.00 $ 5,400
190 | 490528 |10' DOUBLE SWING CHAIN LINK GATE (TYPE CL-6) LF 1 3,600.00 $ 3,600
191 | 490529 |24' CHAIN LINK GATE (TYPE CL-6) EA 1 4,000.00 $ 4,000
192 | 498016 |DELINEATOR (CLASS 1) LF 240 35.00 $ 8,400
193 | 498022 |CHAIN LINK RAILING (TYPE 7) LF 593 50.00 $ 29,650
194 | 500001 |CHAIN LINK RAILING (TYPE 7 MOD) LS 702 90.00 $ 63,180
195 | 510051 |CHAIN LINK RAILING (TYPE 7 MODI1) CcY 571 50.00 $ 28,550
196 | 510052 |CHAIN LINK RAILING (TYPE 7 MOD2) cYy 487 70.00 $ 34,090
197 | 510053 |TUBULAR HANDRAILING cYy 81 70.00 $ 5,670
198 | 510060 |CONCRETE BARRIER (TYPE 26A) (0)'¢ 81 130.00 $ 10,530
199 | 510072 |CONCRETE BARRIER (TYPE 26 MOD) cYy 259 350.00 $ 90,650
200 | 510087 [CONCRETE BARRIER (TYPE 26 MODI1) cYy 708 140.00 $ 99,120
201 510088 |CONCRETE BARRIER (TYPE 26A MOD) cy 475 300.00 $ 142,500
202 | 510524 |CABLE RAILING cY 2,110 11.00 $ 23210
203 | 510800 |TRANSITION RAILING (TYPE WB) CF 5 3,200.00 $ 16,000
204 | 511047 |END CAP(TYPE TC) SQFT 5 180.00 $ 900
205 | 511064 |ALTERNATIVE FLARED TERMINAL SYSTEM SQFT 4 2,400.00 $ 9,600
206 | 511XXX |CONCRETE BARRIER (TYPE 60) SQFT 3,810 40.00 $ 152,400
207 | 511XXX |CONCRETE BARRIER (TYPE 60C) SQFT 6,240 60.00 $ 374,400
208 | 511XXX |CONCRETE BARRIER (TYPE 60D) SQFT 2,200 30.00 $ 66,000
209 | 511106 |CONCRETE BARRIER (TYPE 60R) LF 300 215.00 $ 64,500
210 | 512209 |CONCRETE BARRIER (TYPE 736B) EA 2,080 110.00 $ 228,800
211 | 512500 |CONCRETE BARRIER (TYPE 736A) EA 1,941 45.00 $ 87,345
212 | 515041 |CONCRETE BARRIER (TYPE 736 MOD) CF 341 300.00 $ 102,300
213 | 515042 |CONCRETE BARRIER (TYPE 736 MOD1) SQFT 1,247 45.00 $ 56,115
214 | 517961 |CONCRETE BARRIER (TYPE 736S) SQFT 1,400 80.00 $ 112,000
215 | 518002 [4" THERMOPLASTIC TRAFFIC STRIPE SQFT 59,800 0.32 $ 19,136
216 | 519088 |6" THERMOPLASTIC TRAFFIC STRIPE LF 870 1.17 $ 1,018
217 | 519091 [8" THERMOPLASTIC TRAFFIC STRIPE LF 15,100 0.54 $ 8,154
218 | 519100 |8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 3,050 0.52 $ 1,586
219 | 520102 |[THERMOPLASTIC PAVEMENT MARKING LB 6,950 3.00 $ 20,850
220 | 520103 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) LB 1,240 0.57 $ 707
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221 | 597601 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) SQFT | 41,900 021 $ 8,799
222 | 703450 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF | 19,300 0.26 $ 5,018
223 | 721012 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 16-8) cy | 2640 0.26 $ 686
224 | 729010 |PAVEMENT MARKER (NON-REFLECTIVE) sQYD| 3,720 0.95 $ 3,534
225 | 731517 |PAVEMENT MARKER (RETROREFLECTIVE) cy | 3170 240 s 7,608
226 | 750501 mgiﬁgggmgﬁ OANAGEMENT SYSTEM | 1p 1 21500000 |$ 215,000
227 | 833032 I‘%Gé":;(‘;‘g') SGHTING (LOCATION | - SLOVER AVE -CITY LF 1 150,00000 |$ 150,000
228 | 833033 Isagr;m)ucﬂnm (LOCATION 2 - EB ENTRANCE AND LF 1 191,00000 | $ 191,000
229 | 83XXXX :gmg)ucﬂ'rmc (LOCATION 3 - WBENTRANCEAND | | ¢ 1 23300000 | 233,000
230 | svoo0c [PONAL 331)1) LIGHTING (LOCATION 4- VALLEY BLVD -CITY | o 1 00000 |3 )
231 | 833088 |LIGHTING (TEMPORARY ) LF 1 12500000 |$ 125,000
232 | 833141 |LIGHTING (CITY STREET) LF 1 9300000 |$ 93,000
233 | 833142 |COMMUNICATION CONDUIT (BRIDGE) LF 1 3340000 |$ 33,400
234 | 83XXXX |MODIFY COMMUNICATION SYSTEM LF 1 170,00000 |$ 170,000
235 | 833143 |ELECTRIC SERVICE (IRRIGATION) LF 1 200000 |$ 2,000
236 | 839521 |RAMP METERING SYSTEM (LOCATION 1) LF 1 110,00000 |$ 110,000
237 | 839726 |RAMP METERING SYSTEM (LOCATION 2) LF 1 120,000.00 |$ 120,000
238 | 839727 |RAMP METERING SYSTEM (LOCATION 3) LF 1 8500000 |$ 85,000
239 | 83XXXX [MODIFY LIGHTING AND SIGN ILLUMINATION LF 1 20000000 | $ 200,000
240 | 839733 g%mgg; gg%;fﬁ&%’fgﬁgﬁgw OF ELECTRICAL | ¢ 1 30500000 |$ 305,000
241 | 999990 |MOBILIZATION @ 10% Ls 1 492173000 |$ 4,921,730
CONTRACT ITEMS SUBTOTAL $ 48,419,419
: e ‘ SUPPLEMENTAL WORK
1 JUST IN TIME TRAININ $  1,500.00 | 1,500
2 TRAFFIC CONTROL $ 60,000.00 | $ 60,000
3 DISPOSAL OF REMOVED PLANT MATERIAL $ 10,000.00 | $ 10,000
4 REPAIR EXISTING IRRIGATION SYSTEM $ 500000 |$ 5,000
5 REPLACE EXISTING PLANT MATERIAL $ 500000 |$ 5,000
6 APPLY PESTICIDES $ 8,000.00 { $ 8,000
; ;vH‘:TlfII;I 2OLLUTION CONTROL MAINTENANCE | s -~
8 ADDITIONAL WATER POLLUTION CONTROL $ 100,000.00 | $ 100,000
9 STORM WATER SAMPLING AND ANALYSIS $  20,000.00 | $ 20,000
10 PARTNERING $  70,000.00 | $ 70,000
| s T T
12 DISPUTES REVIEW BOARD $ 30,000.00 | 30,000
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%%M gr(ﬁ)ng : : mmnmscnmon | unir |QuANTITY| UNITPRICE | | AMOUNT
13 TRAFFIC MANAGEN[ENT PLAN PUBLIC INFORMATION $  20,000.00 |$ 20,000
14 MAINTAIN EXISTING ELECTRICAL SYSTEM $ 10,000.00 | $ 10,000
15 INCENTIVE FOR HOT MIX ASPHALT (QC/QA) $ 60,000.00 % 60,000
16 PROPERTY MITIGATION AND FENCE REPAIR $ 100,000.00 | $ 100,000
17 GRAFFITI REMOVAL $ 30,000.00 % 30,000
18 CONSTRUCTION SAFETY REVIEW $ 25,000.00 | $ 25,000

*SUPPLEMENTAL WORK s 774,500

£ e -' *AGENCY/STATE FURNISHED MATERIALS s £54707 254 v
1 RAILROAD FLAGGING $ 292,000.00 | $ 292,000
2 COZEEP CONTRACT $ 300,000.00 | $ 300,000.00
*AGENCY/STATE FURNISHED MATERIALS $ 592,000
TRAINEES $ 9,600
CONTINGENCIES $ 3,873,554

Length in Miles: 1.9 Miles TOTAL s 53,669,073

Made By: Jeff Kim

Checked By. Chad Costello

Approved: Chad Costello

* Non-Participating
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EXHIBIT 15-B

Local Assistance Procedures Manual :
Resident Engineer’s Construction Contract Administration Checklist

EXHIBIT 15-B RESIDENT ENGINEER’S CONSTRUCTION CONTRACT ADMINISTRATION CHECKLIST

This form is to be completed and signed by the local agency’s Resident Engineer and submitted with
Local Agency’s Award Package

This form was created to help local agency Resident Engineers with the administration of the federal-aid
projects. This list does not contain all the federal-aid requirements for administration of federal-aid
projects. Resident Engineers are advised to review the Local Assistance Procedures Manual to be
familiar with all the federal-aid requirements.

This form shall be used as reference if the local agency’s federal-aid project is subject to a Process
Review.

Local Agency Name SANBAG

Federal-aid Project No. STPCMLN-6053 (090)

Contract Staffing:

Names and titles of all staff assigned to the contract shall be in the contract files and shall be
adequate (see Chapter 16, Section 16.3 “Project Supervision and Inspection”).

N X

Date of Pre-construction Conference (Attendees list in contract file) 10/18/12

Authorization:
Date of the “Authorization to Proceed with Construction” 09/21/2011

(Shall be prior to date project was advertised)

XN XP

Date the project was advertised July 11 and 25, 2012

Contract Files:

Files shall be in an established order and separate from other contracts (see Chapter 16, Section
16.8 “Project Files”).

X ¥

Check one of the following: Index used on this project is Local agency’s standard for all jobs, or
For federal-aid jobs only.

Resident Engineer’s/Construction Inspectors Daily Diaries:

4
X Shall be current, thorough and neat with detailed information on all work performed (see
Chapter 16, Section 16.7 “Engineer’s Daily Reports™).

S. Construction Records and Accounting Procedures:
X Detail Estimate(s) and Finance Letter(s) are in the project files.
X Amount of federal-aid funds encumbered for the project, $17,867,075 (will be reduced to

# 1,225,000)
X Program Supplemental Agreement is in the project files.

Distribution: 1) Local Agency Project File
2) DLAE (please put on first page only)

Page 15-19
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Resident Enﬁgineer’s Construction Contract Administration Checklist

X There shall be source documents supporting progress payments made to Contractor.

X There shall be separate item sheets for each contract item paid.

X There shall be a procedure for Administrative or Labor Compliance deductions.

X Invoices to the State shall match progress payments made to the Contractor.

6. Contract Time:

[XI A method shall be established to determine contract time (see Chapter 16, Section 16.5 “Contract
Time”).

7. Labor Compliance:

= Certified payrolls shall be spot-checked against daily diaries and prevailing wages (see Chapter
16, Section 16.11 “Labor Compliance”).
Local agency’s Labor Compliance Officer: Duane Baker

8. EEO:

X Maintain records to ensure EEO requirements are performed and documented in contract record
(see Chapter 16, Section 16.12 “Equal Employment Opportunity”).

X Local agency’s EEO Compliance Officer:_Duane Baker

9. EEO/Wage Rate/False Statements Posters:

X Federal posters shall be posted for every worker to see at, or near, the contractor’s office at the
construction site or at the workers central gathering point.

10. Employee Interviews:

X There shall be employee interviews conducted (see Chapter 16, Exhibit 16-N).

| 11 OJT: (Refer to Chapter 12, Section 12.9, pages 12-23 thru 25 of the LAPM)

|  Isthe job less than 100 working days? Yes[] No [X]

X If Yes, proceed to Item #12. If No, answer the questions below.
What is the total dollar amount of the items listed on page 12-24: $_9,600.00
What is the required number of trainees for this contract? Twelve (12
Documentation will be retained in project files to account for the apprentices on the job.

12. DBE:

X DBE Contract Goal Percentage: The project was advertised during the DBE transition period with
UDBE Goal of 7.17%

X Local Agency’s DBE Liaison Officer: Duane Baker

X Verified that a copy of the complete Local Agency Bidder DBE Commitment (Construction
Contracts) (Exhibit 15-G) Have been submitted to the DLAE within 30 days of contract award.
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Resident Engineer’s Construction Contract Administration Checklist

[

X &

NN K KN KKK

X X

X

X X

The original completed Local Agency Bidder DBE Commitment (Construction Contracts) (Exhibit
15-G is in the project files.

Contractor has been provided “Monthly DBE Trucking Verification” Form (see Chapter 16,
Exhibit 16-Z, of the LAPM)

CCOs/CLAIMs:

A CCO approval process shall be established. For NHS projects, major change orders will be
approved by DLAE prior to performance of work (see Chapter 16, Section 16.13 “Contract
Change Orders”).

There shall be a list of the approved CCOs.

All CCOs shall note federal-aid eligibility or not.

Pending claims to be identified and documentation in contract file

Traffic Safety in Highway and Street Work Zones:

Traffic Control Plan (TCP)/Traffic Management Plan (TMP) in the PS&E? Yes[X] No[]
(see Chapter 16, Section 16.6 “Traffic Safety in Highway and Street Work Zones™) Comments:

Responsible Person_Doug Danson (if not the RE)

Local Agency shall field review the project to see that the TCP agrees with the actual conditions.

Local Agency shall be analyzing construction work site accidents for the purpose of correcting
deficiencies which might be found to exist on these projects and to improve the content of future

TCPs.

Materials Files:

The Quality Assurance Program (QAP) is in the project files (see Chapter 16, Section 16.14
“Quality Assurance Program”).

There shall be procedures for and filing of: (if appropriate)
Notice of Materials to be used

Certifications of Compliance

“Buy America” Requirements

Acceptance Sampling and Testing Reports shall be in the files.
There shall be a “Summary Log” of tests.

Frequency tables shall be used.
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Resident Engineer’s Construction Contract Administration Checklist

X Failed tests shall be documented in the files with cross references to re-tests.
X Resident Engineer shall review all test reports.

Environmental
The approved NEPA document is in the project files.

X X &

The construction project shall adhere to the mitigation requirements in the approved NEPA
document.

17.  For Projects on the State Highway System
X A Caltrans Encroachment Permit has been issued.

X Local Agency shall comply with State’s Representative's oversight requirements.

7

Local Agency’sResident Engineer Local Agency’s person in “Responsible (Local)
agency employee or Consultant, Charge” if Resident Engineer is a Consultant.
(Consultants on retainer are considered

Local Agency employees)

Date: _11/19/12
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EXHIBIT 15-G-1 Local Agency Bidder - UDBE Commitment
(Construction Contracts)

JAGENCY: 1LOCATION:
LPR()JECT DESCRIPTION: _ I-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT- §
BID DATE.__AUGUST 28, 2012
IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

CONTRACT UDBEGOAL: 7177

ONTRACT ITEM OF WORK AND DESCRIPTION [Cert. No. of UDBE INAME OF UDBEs IDOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids JUDBE
ISUBCONTRACTED OR MATERIALS [DATE are opened - include UDBE
TO BE PROVIDED iddress and phone number)
70,7(,7% Trucking (Gu bacbal) [33587 1ofsifie | Moo b, Truesting 547, 72c0~
75,6593 84 [820 u. Corsorn /

Téffqncgl cut 7259(

A\3 -877% 700

or Local Agency to Complete:

. VE A T'otal Claimed $
ocal Agency Contract Number: — /2 .0 [ Participation
ederal Aid Project Number: STVCH.L_, ‘00393 (D“\D) ”
o
Federal Share:
8
“ontract Award Date: VUW j\ A6 14
2 allf)
ocal Agency certifies that all information ts complete and accurate
Signaturetdt Bidder
gl L g2
rint Name Signature Date (2oL (949)753-1414
ocal Agency Representative Date (Area Code) Tel No.
Area Code) Telephone Number 097 —8% ‘P*g;?’b X/GD PATRICK A. ORTIZ
or Caltrans Review: Person to Contact (Piease Type or Print)
Loval Agqency 8ltiar - 7BE mm.rment 'Ravy
30
Print Name Signature Date

Distribution: (1) Copy ~ Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of award. Failure to send
a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project
(2) Copy ~ Include 1n award package to Caltrans District | ocal Assistance (3) Oniginal — Local agency files

IFB C12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 103



EXHIBIT 15-G-1 Local Agency Bidder - UDBE Commitment
(Construction Contracts)

IAGENCY: LOCATION:
ROJECT DESCRIPTION: __ I—-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: §
BID bATE:_AUGUST 28, 2012
IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

"ONTRACT UDBEGOAL: __ 7.17%

JCONTRACT ITEM OF WORK AND DESCRIPTION [Cert. No of UDBE NAME OF UDBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids UDBE
ISUBCONTRACTED OR MATERIALS [DATE are opened - include UDBE
T'O BE PROVIDED address and phone number)
101 2] wenltrs, (A Vactay) 2/ Soo[rs |Poffreany Lomcrete -5132 40 “po ~
o 4o 2398
. _ eeh et 3 |

209-387-220%

L A to Complete:
For Local Agency to Complete Total Claimed $

Participation

ocal Agency Contract Number:

ederal Aid Project Number:

%
ederal Share:
ontract Award Date
A Nia
ocal Agency certifies that all informatton is complete and accurate
P W / SignatureSt Bidder
Ellen lema 8. /<[
rint Name Signature Date % (7/7" LOI L (949 753—14 14
ocal Agency Representative Date (Area Code) Tel No
Arca Code) Telephone Number: 90q~3?'~ﬁ- &)’75 X/ PATRICK A. ORTIZ
For Caltrans Review: Person to Contact {Please Tvpe or Print)
Lowcal Agency Bidder - UDBE ‘wmmitment RPey

KVA Y]

Print Name Signature Date

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAF) within 15 days of award. Failure to send
acopy to the DLAE within 15 days of award may result in de-obligation of tunds for this project.
(2) Copy ~ Include 1n award package to Caltrans District Local Assistance 13) Original - local agency files

1B 12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 105



EXHIBIT 15-G-1 Local Agency Bidder - UDBE Commitment
(Construction Contracts)

AGENCY- LLOCATION:
PROJECT DESCRIPTION: __ I-10 CHERRY AVENUE INTERCHANGE
TOTAL CONTRACT AMOUNT:- §
BiD DATE:__AUGUST 28, 2012
IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED
CONTRACT UDBE GoAL: ___ 7 +177%
ICONTRACT ITEM OF WORK AND DESCRIPTION Cert. No. of UDBE INAME OF UDBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids [UDBE
ISUBCONTRACTED OR MATERIALS [DATE re opened - include UDBE
TO BE PROVIDED address and phone number)
— 3 - N —
T84 8 | 5 205,00 2026 19z [Trives eo s 24 |05 RFS
1.7 W2 L0 lox S39]
Feolltrbsn, cof 72538
€B525YS e
For Local Agency to Complete:
Total Claimed $
ocal Agency Contract Number: Participation
Federal Aid Project Number:
eral jec %
ederal Share:
ontract Award Date:
N A Nl4a
ocal Agency certifies that all information is complete and accurate ( m‘
W Signaturet Bidder
)12 [22]
Signature Date 6 24 Lot L (949 753-1414
.ocal Agency Representative Date (Area Code) Tel. No
Area Code) Telephone Number: 90‘7 - ? g‘!‘ : 76’ Xled PATRICK A. ORTIZ
or Caltrans Review: Person to Contact (Please Type or Print)
Loral Agercy B.dder - 'JIBE ommitment Rav
2/%3)
Print Name Signature Date

Distribution: (1) Copy — Iax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of award. Failure to send
acopy to the DLAE within 15 days of award may result in de-obligation of funds for this project
(2) Copy - Include i award package to Caltrans District Local Assistance (3) Original - Local agency files

IFB C12224 I-10 Cherry Avenue Interchange Attachment A - UDBE Page 103



EXHIBIT 15-G-1 Local Agency Bidder - UDBE Commitment
(Construction Contracts)

AGENCY- LOCATION:
PROJECT DESCRIPTION: __ I-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: §
rl[) DATE: AUGUST 28, 2012
B

IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

CONTRACT UDBEGOAL: 7177

ONTRACT ITEM OF WORK AND DESCRIPTION [Cert. No. of UDBE AME OF UDBEs DOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE AND EXPIRATION Must be certitied on the date bids UDBE
ISUBCONTRACTED OR MATERIALS [DATE re opened - include UDBE
'O BE PROVIDED address and phone number)
| 2@l |Clearins, ME> Glrors €GO losdretm (o T | [0 G, 60—
7 B, Cedar
Ontn~e, cs¥ 9] 70!
7% - 4%0- 5501
For Local Agency to Complete:
fotal Claimed $
ocal Agency Contract Number Participation
ederal Aid Project Number:
ral A J] %
ederal Share:
ontract Award Date:
A Nla
.ocal Agency certifies that all information is complete and accurate. (
p W Signature'8T Bidder
Alen olleyna 6l o Q/(//L '
rint Name Signature Date 6 [7/7’ Lol L (949 753-14 14
ocal Agency Representative Date (Area Code) Tel No
Area Code) Telephone Number: qoq _@Kt{, g: e X/b” PATRICK A. ORTIZ
For Caltrans Review: Person to Contact (Please Type or Print)
Losel Agency Bilier - CSE Copmitmenr  Per
Print Name Signature Date

Distributton’ (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of award. Failure to send
4 copy to the DLAE within 15 days of award may result in de-obligation of funds for this project
(2) Copy - Include in award package to Caltrans District Local Assistance  (3) Original - Local agency files

IFB 12224 1-10 Cherry Avenue Interchange Attachment A - UDBE Page 103



EXHIBIT 15-G-1 Local Agency Bidder - UDBE Commitment

(Construction Contracts)

AGENCY: LOCATION:

brosecT bescripTion:  I-10 CHERRY AVENUE INTERCHANGE

[TOTAL CONTRACT AMOUNT: §

BippATE: AUGUST 28, 2012

BIDDER'S NAME:  ORTIZ ENTERPRISES INCORPORATED

CONTRACT UDBEGOAL: ___ /1 +177

¥0N'['RACT ITEM OF WORK AND DESCRIPTION [Cert. No. of UDBE AME OF UDBEs IDOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids [UDBE
SUBCONTRACTED OR MATERIALS [DATE re opened - include UDBE
" TO BE PROVIDED N address and phone number
(7,116 1257 Reslee| 34755 > Wiw 9578, 672~
(26,1 27 ¢ e
122,130 lursca 25y
1“1 4T 451-0L96— L8
14l 14
15'5: 19 3-201
000-20, 20 | o
For Local Agency to Complete:
Total Claimed $
ocal Agency Contract Number: Participation
ederal Atd Project Number: %
Federal Share
ontract Award Date:
A all |

ocal Agency certities that all information ts complete and accurate.

Elon Rllence Sttt Potor. ajdn

rint Name Stgnature Date

ocal Agency Representative
909 —?X(//S’W(o X/po

Area Code) Telephone Number

Signature®t Bidder

) (1«7/| Loil. (949)753-1414

Date (Area Code) Tel No

PATRICK A. ORTIZ

or Caltrans Review: Person to Contact (Please Type or Print)
Lozal Ajency Bilder - AIBE “rmirment Rev
3407
Print Name Signature Date
Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days ot award. Failure to send

a copy to the DLAE within 15 days of award may result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caitrans District Local Assistance  (3) Original - Local agency files

IFB 12224 I-10 Cherry Avenue Interchange Attachment A - UDBE

Page 103
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Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBEs listed in the Bid.)

AGENCY: SANBAG LoCATION: SAN BERNARDINO
frrOJECT DESCRIPTION: I-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: $ 49,190,134.21
ID DATE: AUGUST 28, 2012
EIDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

KSONTRACT ITEM OF WORK AND DESCRIPTION {DBE Cert. No. INAME OF DBEs DOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE JAND EXPIRATION Must be certified on the date bids [DBE
SUBCONTRACTED OR MATERIALS [DATE re opened - include DBE address
TO BE PROVIDED d phone number)
70,71,74, | EQUIPMENT RENTAL 4882 RJ LALONDE INC 1,351,100.
75,82,83, | (ALL ITEMS PARTIAL) 1/25/14 2508 N. PAIM DR.
84 SIGNAL HILL, CA
90755
(562)595-6655
70,71,74, | TRUCKING 33984 ANYTIME TRUCKING 567,700,
75.,82,83 (ALL ITEMS PARTIAL) 10/31/12 1820 W. CARSON
84 TORRANCE, CA 9050
) T213Y847-7002 e
or Local Agency to Complete:
Total Claimed sz 958,392.
Agency Contract Number: __ (12224 Participation
ederal Aid Project Number: 16.2 %
‘ederal Share:
l&.( 9,
ontract Award Date:
. o . yaw,
ocal Agency certifies that the DBE certification(s) has been verified and all informationj w\-
complete and accurate.
Signature of Bidder ‘b
gn
q/s[rn-
cllenBllerma m Wl alili1 (949)753-1414
int Name Signature Date Date (Area Code) Tel. No.
cal Agency Representative
Area Code) Telephone Number: 707 = §8 { - €376 X (o | _PATRICK A. ORTIZ .
- Person to Contact (Please Type or Print)
or Caltrans Review:
g:m:‘g?mﬂ Local Assist:lice Engineer Date Local Agency Bidder DBE Information {Rev

3/09)

1 OF 5

Disu'ib.uu'on: '(l) Copy ~ Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. F allu.re to send a copy to the DLAE within {5 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

[FB Ci12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 107
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Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBEs listed in the Bid.)

PAGE 2 OF 5

AGENCY: SANBAG LOCATION:

SAN BERNARDINO

JPROJECT DESCRIPTION:

T1-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: §.49,5190,134.21

ID DATE: AUGUST 28, 2012
IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED
§CONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. NAME OF DBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids [DBE
SUBCONTRACTED OR MATERIALS [DATE opened - include DBE address
TO BE PROVIDED d phone number)
70,71 SAW CUTTING 34174 PROFESSIONAL SAW 40,400.
(ALL ITEMS PARTIAL) 8/20/13 CUTTING, INC.
P.O. BOX 3348
MERCED, CA 95344
(209)357-2228
7,8,11,82,] SUPPLY EROSION MAT'L 9076 TRIUMPH GEO-SYNTH 105,895.
83,84 & SLOTTED PIPE 10/1/13 P.0. BOX 5391
FULLERTON, CA
92838
or Local Agency to Complete:
Total Claimed $7,958,392.
Agency Contract Number: & ZZL"* Participation
‘ederal Aid Project Number: 16.2 o
Pt
ederal Share: / é . / 67 A
‘'ontract Award Date:
m Aa Ala

is complete and accurate.

ocal Agency certifies that the DBE certification(s) has been verified and all informationr

AT

Signature of Bidder ?Z
StenRllops  ElVhllens 61| glaliv  (ouo¥is3-1414
int Name Signature Date Date (Area Code) Tel. No.
ocal Agency Representative

'Area Code) Telephone Number:

or Caltrans Review:

Print Name Signature Date
Caltrans District Local Assistance Engineer

PATRICK A. ORTIZ

Person to Contact

3/09)

(Piease Type or Print)

Local Agency Bidder DBE Information (Rev

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caitrans District Local Assistance (3) Original- Local agency files

IFB C12224 I-10 Cherry Avenue Interchange

Attachment A - UDBE

Page 107



Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBE:s listed in the Bid.)

PAGE 3 OF 5

AGENCY: SANBAG LocaTiON:  SAN BERNARDINO
ProsECT DESCRIPTION: __1-10 CHERRY AVENUE INTERCHANGE

OTAL CONTRACT AMOUNT: § 49,190,134.21

Em pATE:  AUGUST 28, 2012

IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED
JCONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs DOLLAR AMOUNT
ITEM NO. IOR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids [DBE
SUBCONTRACTED OR MATERIALS [DATE opened - include DBE address
TO BE PROVIDED d phone number)
39,67,68 |[CLEARING 44483 CGO CONSTR. CO. 106,620.
6/2013 3100 E. CEDAR #14

ONTARIO, CA 91761

(909)930-5501

or Local Agency to Complete:

Total Claimed $ 7,958,392,
Agency Contract Number: C l 2.2‘2-4" Participation
ederal Aid Project Number: 16.29
‘ontract Award Date:
/\ A 4
ocal Agency certifies that the DBE certification(s) has been verified and all informatio / |
is complete and accurate. ,
Signaturé of Bidder b

SenfBllema m alsin| @lalin  (949)753-1414
int Name Signature Date Date (Area Code) Tel. No.

ocal Agency Representative

909-§%4¢ -$+1¢  X/t0 PATRICK A. ORTIZ

Area Code) Telephone Number, Person to Contact (Please Type or Print)

or Caltrans Review:

g.‘::_:::‘gelmm Local Assismiig: Et:gneer Bate Local Agency Bidder OBE Information {Rev

3/09)

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may resuit in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB Ci2224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 107
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PAGE 4 OF 5

Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBEs listed in the Bid.)

IAGENCY: SANBAG LOCATION: __SAN BERNARDINO

JPROJECT DESCRIPTION: __1-10 CHERRY AVENUE INTERCHANGE

OTAL CONTRACT AMOUNT: $ 49,190, 134.21

1D DATE: AUGUST 28, 2012
ORTIZ ENTERPRISES INCORPORATED

IDDER'S NAME:
ONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids {DBE
SUBCONTRACTED OR MATERIALS DATE opened - include DBE address
TO BE PROVIDED d phone number)
17,118, RESTEEL 34785 INTEGRITY REBAR 4,598,677
125-127, 9/1/13 PLACERS
29,130, ’ 1345 NANDINA _AVE .
141,142, PERRIS, CA 92571
146-148, (951)696-6843
155,
98-201,
06,214
or Local Agency to Complete:
Y Total Claimed $7,958,392.
ocal Agency Contract Number: 1 2’7-/&/' Participation
ederal Aid Project Number: 1622 %
‘ederal Share: ;
" (.l ?6
‘ontract Award Date:
A
ocal Agency certifies that the DBE certification(s) has been verified and all informatiol e
is complete and accurate. ‘ )
Signature of Bidder ‘6
Clen Bleina oo~ qicln | 2ifie  (9u9)753-1414
int Name Signature Date Date ’ (Area Code) Tel. No.
ocal Agency Representative
909 - 684 -2 X/e0 PATRICK A. ORTIZ
Person to Contact (Please Type or Print)
or Caltrans Review:
gr;l'gatjlsm[‘)eisu’ict Local Assist:lig:a Et:;neer Date Local Agency Bidde;/ogas Information |Rev
)

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB C12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 107
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PAGE 5 OF 5

Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBE:s listed in the Bid.)

ROJECT DESCRIPTION: _I-10 CHERRY AVENUE INTERCHANGE

£GENCY: SANBAG LOCATION: SAN BERNARDINO

FOTAL CONTRACT AMOUNT: $59,190,134.21
Em DATE: AUGUST 28, 2012

IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

ICONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. INAME OF DBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids [DBE

ISUBCONTRACTED OR MATERIALS |DATE re opened - include DBE address

TO BE PROVIDED nd phone number)
29-32, ELECTRICAL 35831 LINCOLN PACIFIC 1,188,000,
226-239, 6/2014 4501 LITTLEJOHN STi
241 MOBILIZATION (PARTIAL) BALDWIN PARK, CA

91706

(626)960-7738

For Local Agency to Complete:

Total Claimed $7,958,392.
ocal Agency Contract Number: C,i ZL?/\{) Participation —
ederal Aid Project Number: %

__16.2 %
ederal Share: /
et Vo
ontract Award Date:
Y N nd
ILocal Agency certifies that the DBE certification(s) has been verified and all infonnationf .
is complete and accurate.

Signature of Bidder

Eilen (Blleyna M@M ats/in| 3lsilin  (949)753-1414

rint Name Signature Date Date (Area Code) Tel. No.
ocal Agency Representative
. 969 -$%Y-§37¢ X/&o PATRICK A. ORTIZ
Area Code) Telephone Number, (/ £ Person to Contact (Please Type or Print)
or Caltrans Review:
Print Name Signature Date

Caltrans District Local Assistance Engineer Local Agency Bxddeg/ogt)%b: Information (Rev

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution, Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB C12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 107



PAGE 1 OF

Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBEs listed in the Bid.)

AGENCY: SANBAG LocaTioN:_SAN BERNARDINO
fPROJECT DESCRIPTION: __I-10 CHERRY AVENUE INTERCHANGE
TOTAL CONTRACT AMOUNT: $ 49,190,134.21
ID DATE: AUGUST 28, 2012
EIDDER’S NAME: ORTIZ ENTERPRISES INCORPORATED
CONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs DOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE AND EXPIRATION Must be certified on the date bids [DBE
SUBCONTRACTED OR MATERIALS [DATE re opened - include DBE address
TO BE PROVIDED d phone number)
70,71,74, | EQUIPMENT RENTAL 4882 RJ LALONDE INC 1,351,100,
75,82,83, | (ALL ITEMS PARTTAL) 1/25/14 2508 N. PALM DR.
84 SIGNAL HILL, CA
90755
(562)595-6655
70,71,74, | TRUCKING 33984 ANYTIME TRUCKING 567,700,
75.82,.83 (ALL ITEMS PARTIAL) 10/31/12 1820 W. CARSON
84 TORRANCE, CA 90501
1013Y847-7002
or Local Agency to Complete:
Total Claimed $ L.?.M 2.
ocal Agency Contract Number: Participation
ederal Aid Project Number: 16.2 %

‘ederal Share:

ontract Award Date:

ltocal Agency certifies that the DBE certification(s) has been verified and all informatio:
is complete and accurate.

/) .1

1

Signature of Bidder ‘Q
gl5i I (949)753-1414
rint Name Signature Date Date (Area Code) Tel. No.
ocal Agency Representative
PATRICK A. ORTIZ
Area Code) Telephone Number: Person to Contact (Please Type or Print)
or Caltrans Review:
Print Name Signature Date

Caltrans District Local Assistance Engineer

Local Agency Bidder DBE Information (Rev

3/09)

Disu'ib'ution: '(I) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy - Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB C12224 [-10 Cherry Avenue Interchange

Attachment A - UDBE

Page 107



PAGE 2 OF 5
Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)

(Inclusive of all DBEs including the UDBE:s listed in the Bid.)

AGENCY: SANBAG LOCATION;__SAN BERNARDINO
Lmzojacr DESCRIPTION: __I-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: $49,190,134.21

EIDDATE: AUGUST 28, 2012

IDDER’'S NAME: ORTIZ ENTERPRISES INCORPORATED
SCONTRACT EM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs DOLLAR AMOUNT
ITEM NO. lgk SERVICES TO BE IAND EXPIRATION Must be certified on the date bids [DBE
UBCONTRACTED OR MATERIALS [DATE opened - include DBE address
TO BE PROVIDED d phone number)
70,71 SAW CUTTING 34174 PROFESSIONAL SAW 40,400.
(ALL ITEMS PARTIAL) 8/20/13 CUTTING, INC.
P.0. BOX 3348
MERCED, CA 95344
(209)357-2228
7,8,11,82,] SUPPLY EROSION MAT'L 9076 TRIUMPH GEO-SYNTH 105,895.
83,84 & SLOTTED PIPE 10/1/13 P.0. BOX 5391
FULLERTON, CA
92838
or Local Agency to Complete: _
Total Claimed $7,958,392.
cal Agency Contract Number: Participation
—— N
ederal Share:
ontract Award Date:
m Aa Alga

ocal Agency certifies that the DBE certification(s) has been verified and all informationjj
is complete and accurate. 3

Signature of Bidder &
B3l (949}953-1414

Date Date (Area Code) Tel. No.

PATRICK A. ORTIZ
Person to Contact (Please Type or Print)

Print Name Signature Date

Caltrans District Local Assistance Engineer Local Agency Bidder DBE Information (Rev
3/09)

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB C12224 [-10 Cherry Avenue Interchange Attachment A - UDBE Page 107



PAGE 3 OF g

Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBEs listed in the Bid.)

AGENCY: SANBAG LOCATION;

SAN BERNARDINO

JPROJECT DESCRIPTION:

I-10 CHERRY AVENUE INTERCHANGE

TOTAL CONTRACT AMOUNT: § 49,190,134.21

AUGUST 28, 2012

ID DATE:
IDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED
kONTRACT EM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs [DOLLAR AMOUNT
ITEM NO. R SERVICES TO BE AND EXPIRATION Must be certified on the date bids [DBE
UBCONTRACTED OR MATERIALS |DATE opened - include DBE address
O BE PROVIDED d phone number)
39,67,68 |CLEARING 4483 CGO CONSTR. CO. 106,620.
6/2013 3100 E. CEDAR #14
ONTARIO, CA 91761
(909)930-5501
'or Local Agency to Complete:
Agency P Total Claimed $ 7,958,392,
Agency Contract Number: Participation
‘ederal Aid Project Number: 16.2 09
ederal Share:
ontract Award Date:
A A 2
ocal Agency certifies that the DBE certification(s) has been verified and all informatio
is complete and accurate. ﬁt ;iﬁ* )
Signaturé of Bidder B
gl3liv  (949)753-1414
int Name Signature Date Date (Area Code) Tel. No.
ocal Agency Representative
PATRICK A. ORTIZ
Ares Code) Telephone Number: Person to Contact (Please Type or Print)
or Caltrans Review:
Print Name Signature Date Local Agency Bidder DBE Information (Rev

Caltrans District Local Assistance Engineer

3/09)

B Distribution: (1) Copy ~ Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caitrans District Local Assistance (3) Original- Local agency files

Ci2224 1-10 Cherry Avenue Interchange

IFB

Attachment A - UDBE

Page 107



PAGE 4 OF 5

Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)
(Inclusive of all DBEs including the UDBE:s listed in the Bid.)

AGENCY: SANBAG LOCATION: SAN BERNARDINO
JPROJECT DESCRIPTION: I-10 CHERRY AVENUE INTERCHANGE
FOTAL CONTRACT AMOUNT: §49,190,134.21

IDDATE:.  AUGUST 28, 2012
ORTIZ ENTERPRISES INCORPORATED

BIDDER'S NAME:
ECONTRACT EI‘EM OF WORK AND DESCRIPTION [DBE Cert. No. AME OF DBEs DOLLAR AMOUNT
ITEM NO. R SERVICES TO BE AND EXPIRATION Must be certified on the date bids |DBE
UBCONTRACTED OR MATERIALS [DATE opened - include DBE address
[TO BE PROVIDED . d phone number -
117,118, RESTEEL 34785 INTEGRITY RERBAR 4,598,677
125-127, 9/1/13 PLACERS
129,130, 11345 NANDINA AVE.
41,142, ' PERRIS, CA 92571
46-148, (951)696-6843
55,
198-201,
EOG 2214
or Local Agency to Complete:
Total Claimed $7,958,392.
Agency Contract Number: Participation
ederal Aid Project Number: 16.2 %

. (]
ederal Share: -
ontract Award Date:

A
ocal Agency certifies that the DBE certification(s) has been verified and all informatio! e
is complete and accurate. - ;
Signature of Bidder é
(3 [(r  (949)753-1414
int Name Signature Date Date i (Area Code) Tel. No.
ocal Agency Representative

. PATRICK A. ORTIZ
Area Code) Telephone Number: Person to Contact (Please Type or Print)

'or Caltrans Review:

Print Name Signature Date .
Calt District Local Assistance Engineer Local Agency Bidde;/og?E Information (Rev

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caitrans District Local Assistance (3) Original- Local agency files

IFB Cl12224 I-10 Cherry Avenue Interchange Attachment A - UDBE Page 107



PAGE 5 OF 5
Exhibit 15 G-2 Local Agency Bidder DBE Information (Construction Contracts)

(Inclusive of all DBEs including the UDBEs listed in the Bid.)

AGENCY: SANBAG LOCATION: ___ SAN BERNARDINO
frroJECT DESCRIPTION: _ I=10 CHERRY AVENUE INTERCHANGE
TOTAL CONTRACT AMOUNT: $59,190,134.21
ID DATE: AUGUST 28, 2012
EIDDER'S NAME: ORTIZ ENTERPRISES INCORPORATED

JCONTRACT ITEM OF WORK AND DESCRIPTION [DBE Cert. No. INAME OF DBEs IDOLLAR AMOUNT
ITEM NO. OR SERVICES TO BE IAND EXPIRATION Must be certified on the date bids [DBE
ISUBCONTRACTED OR MATERIALS [DATE e opened - include DBE address
TO BE PROVIDED d phone number)
29-32, ELECTRICAL 35831 LINCOLN PACIFIC 1,188,000,
226-239, 6/2014 4501 LITTLEJOHN ST},
241 MOBILIZATION (PARTIAL) BALDWIN PARK, CA
91706

(626)960-7738

or Local Agency to Complete:

Total Claimed $7,958,392,
ocal Agency Contract Number: Participation
ederal Aid Project Number: %
—16.2 %
ederal Share:

ontract Award Date:

ocal Agency certifies that the DBE certification(s) has been verified and all informatio
is complete and accurate.

Y Nl
N

Signature of Bidder

$I3(12  (949)753-1414
rint Name Signature Date Date (Area Code) Tel. No.
ocal Agency Representative

PATRICK A. ORTIZ
Area Code) Telephone Number:

Person to Contact (Please Type or Print)
For Caltrans Review:
Print Name Signature Date Local A . DBE Inf ti
Caltrans District Local Assistance Engineer ocal Agency Bl e; /09) nformation (Rev

Distribution: (1) Copy — Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 15 days of contract
execution. Failure to send a copy to the DLAE within 15 days of contract execution may result in de-obligation of funds for this pr (2)
Copy -- Include in award package to Caltrans District Local Assistance (3) Original- Local agency files

IFB Ci2224 I-10 Cherry Avenue Interchange Attachment A - UDBE Page 107



Unified Certification Program

Back To Query Form

Search Returned 1

Query Criteria

Records

Firm/DBA Name: Lal.onde

Firm Type: DBE

Page 1 of |

Tue Sep 04 14:46:14 PDT 2012

L —— . —— W T 1 -mm—

sk

Firm 1D

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Codet

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

e e

4882
R.J. LALONDE, INC.
2508 N. PALM DR., STE. 200

SIGNAL HiLL
CA
90755

DBE
jreusch@rjlalonde.com
JANELLE REUSCH
(562)

595-6655

(562)

595-8833

CITY OF LOS ANGELES
19; 30; 33; 36; 37;
07;08; 11; 12;
238910;

C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL:

F
CAUCASIAN
DBE

P U S S

Back To Query Form




Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 33984

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

— - e

33984
ANYTIME DUMPING, INC.
1880 W. CARSON ST. #F311

CARSON
CA
90501

DBE
anytimetkg@aol.com
BOBBY EVANS
(213)

494-0664

(310)

847-7002

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

00;
00;
484110;

C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

M
BLACK
DBE

Back To Query Form

Tue Sep 04 14:46:36 PDT 2012



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 34174

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Linet
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

e —

34174

PROFESSIONAL CONCRETE SAWING INC.

P.0. BOX 3348

MERCED
CA
95344

P.O. BOX 3348

MERCED
CA
95344

DBE
davidscott@gvni.com
DAVID SCOTT
(209)

357-2228

(209)

357-2229

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB

00;
00;
237310; 238110; 238910;

Page 1 of 1

Tue Sep 04 14:47:05 PDT 2012

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKEFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

D06 Concrete Related Services;

M
BLACK
DBE

Back To Query Form




(Jnified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Tue Sep 04 14:47:23 PDT 2012

Query Criteria
Firm/DBA Name: Triumph Geo

Firm Type: DBE

Firm 1D 9076

Firm/DBA Name TRIUMPH GEO-SYNTHETICS, INC.

Address Linet 1140 N. ARMANDO ST.

Address Line2

City ANAHEIM

State CA

Zip Codet 92806

Zip Code2

Mailing Address Line1 P.O. BOX 5391

Mailing Address Line2

Mailing City FULLERTON

Mailing State CA

Mailing Zip Code1 92838

Mailing Zip Code2

Certification Type DBE

EMail mccaa@triumphgeo.com, sales@triumphgeo.com

Contact Name CISSY MCCAA

Area Code (714)

Phone Number 237-1550

Fax Area Code (714)

Fax Phone Number 237-1549

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 423390; 444190; 454390;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER:
C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form



Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Tue Sep 04 14:47:41 PDT 2012

Query Criteria
Firm/DBA Name: CGO

Firm Type: DBE

Firm ID 38352
Firm/DBA Name KATHLEEN MCGOWAN, P.E.
Address Line1 25 ROLLINGWOOD DRIVE

Address Line2

City ROLLING HILLS ESTATE
State CA

Zip Code1 90274

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kathleen.enve@verizon.net
Contact Name KATHLEEN MCGOWAN
Area Code (310)

Phone Number 373-0330

Fax Area Code (310)

Fax Phone Number 373-5621

Agency Name

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 19;

Districts 07;

DBE NAICS 541620;

ACDBE NAICS

Work Codes C8715 CONSULTANT, ENGINEERING;
Licenses ECH Chemical Engineer;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Que orm



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 34785

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

34785
INTEGRITY REBAR PLACERS
1345 NANDINA AVE

PERRIS
CA
92571

1345 NANDINA AVE

RIVERSIDE
CA
92571

DBE
info@integrityrebarplacers.com
KENNETH R. NEGRETE
(951)

696-6843

(951)

943-7772

DEPARTMENT OF TRANSPORTATION
19; 30; 33; 37; 42; 43;

04; 05; 07, 08; 11; 12;

238120;

C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL,;

C50 Reinforcing Steel Contractor;

M
HISPANIC
DBE

Page 1 of 1

Tue Sep 04 14:48:30 PDT 2012

e 5 e e g

Back To Query Form



| Unified Certification Program Page 1 of' 1

Back To Query Form

Search Returned 1 Records Tue Sep 04 14:48:45 PDT 2012

Query Criteria
Firm ID: 35831

Firm Type: DBE

Firm ID 35831
Firm/DBA Name LINCOLN PACIFIC BUILDERS, INC.
Address Line1 4501 LITTLEJOHN STREET
Address Line2

City BALDWIN PARK

State CA

Zip Code1 91706

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail Ichan@lincoln-pacific.com
Contact Name LINCOLN CHAN

Area Code (626)

Phone Number 960-7738

Fax Area Code (626)

Fax Phone Number 960-7739

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36;

Districts 07;08; 12;

DBE NAICS 238210;

ACDBE NAICS

C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING

Work Codes SYSTEM; C8720 CIVIL ENGINEERING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES:
C9858 RESIDENTIAL ELECTRICAL;

A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; C10

Licenses Electricat Contractor; EC Civil Engineer;
Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Query Criteria
Firm ID: 4483

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

4483
C G O CONSTRUCTION COMPANY
3100 EAST CEDAR STREET #14

ONTARIO
CA
91761

DBE
cgoconst2@msn.com
CHARLES OJURI
(909)

930-5581

(909)

930-5503

DEPARTMENT OF TRANSPORTATION

13; 14; 15; 16; 19; 30; 33; 36; 37, 54,
06; 07; 08; 09; 11, 12;
237310; 238120; 541490; 541618;

Page 1 of 1

Tue Sep 04 14:49:16 PDT 2012

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL

CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
A General Engineering Contractor; C21 Building Moving / Demolition Contractor,

M
BLACK
DBE

Back To Query For



3525 Hyland Avenue, Suite 260 7777 Greenback Lane, Suite 202

Costa Mesa, CA 92626 Citrus Height, CA. 95610
Direct: (714) 800-1795 Direct: (916) 728-1415

Fax: (714) 800-1640 Fax: (916) 728-1404
wWww. gcapservices.com WWW gcapservices.com

Nt
June 25, 2012 WM

Ms. Ellen Pollema év 7& ay/&

Transportation Pianning Specialist

San Bernardino Associated Governments /t/ (2/
1170 W. Third Street, 2nd Floor o 7 )

San Bernardino, CA 92410 Q/I/LCK M 7/.0 M

RE: Analysis and Recommendation for Contract Specific DBE Goal: CHERRY AVE /1-10 IC
RECONSTRUCTION

Dear Ms. Pollema: W F/l//)——

As requested, GCAP Services, Inc. has conducted a Contract-Specific Disadvantaged Business
Enterprises (DBE) Goal analysis for the above-referenced project. A thorough review of the scope
of work received was conducted to identify areas for potential subcontracting opportunities in
accordance with Caltrans’ Race-Conscious directives and the requirement of establishing
Contract-Specific DBE Goals on all federally-assisted projects. GCAP Services performed the
necessary searches of ready, willing and able DBEs, which were directly polled within each
identified subcontracting area to determine interest, availability, current certification status and
capacity to perform these designated scopes of work.

Based upon the factors identified above, GCAP Services recommends a 15.0% Contract-Specific
DBE Goal. This goal should be achieved utilizing Race-Conscious measures and be reflected in the
IFB/RFP solicitation documents

Additionally, please find attached the DBE listing relative to the project noted above. Please note,
the DBE listing is not intended to be an all inclusive list.

GCAP Services is pleased to assist SANBAG in this process. Should you have any questions
regarding this Contract-Specific DBE Goal, or need additional information, please do not hesitate
to contact me at (916) 728-1415.

Sincerely,
7 —
\10/” Z@ T

Sarah Davis
DBE Project Coordinator
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3525 Hyland Avenue, Suite 260 7777 Greenback Lane, Suite 202

Costa Mesa, CA 92626 Citrus Height, CA. 95610
Direct: (714) 800-1795 Direct: (916) 728-1415

Fax: (714) 800-1640 Fax: (916) 728-1404
WWW. gcapservices.com WWW.2Capservices.com

September 7, 2011

Ms. Ellen Pollema

Transportation Planning Specialist

San Bernardino Associated Governments
1170 W. Third Street, 2nd Floor

San Bernardino, CA 92410

RE: Analysis and Recommendation for Contract Specific UDBE Goal: CHERRY AVE / |-10IC
RECONSTRUCTION

Dear Ms. Pollema:

As requested, GCAP Services, Inc. has conducted a Contract-Specific Underutilized Disadvantaged
Business Enterprises (UDBE) Goal analysis for the above-referenced project. A thorough review of
the scope of work received was conducted to identify areas for potential subcontracting
opportunities in accordance with Caltrans’ Race-Conscious directives and the requirement of
establishing Contract-Specific UDBE Goals on ail federally-assisted projects. GCAP Services
performed the necessary searches of ready, willing and able UDBEs, which were directly polled
within each identified subcontracting area to determine interest, availability, current certification
status and capacity to perform these designated scopes of work.

Based upon the factors identified above, GCAP Services recommends a 7.17% Contract-Specific
UDBE Goal. This goal should be achieved utilizing Race-Conscious measures and be reflected in the
IFB/RFP solicitation documents

Additionally, please find attached the DBE/UDBE listing relative to the project noted above. Please
note, the DBE/UDBE listing is not intended to be an all inclusive list.

GCAP Services is pleased to assist SANBAG in this process. Should you have any questions
regarding this Contract-Specific UDBE Goal, or need additional information, please do not hesitate
to contact me at (916) 728-1415.

Sincerely,

N J

Sarah Davis
DBE Project Coordinator
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Local Assistance Procedures Manual EXHIBIT 15-1
Local Agency Bid Opening Checklist

EXHIBIT 15-1 LOCAL AGENCY BID OPENING CHECKLIST

Project Information: 08-SBD-10-SANBAG
DIST CO RTE PM Agency

Federal Project Number: _STPCMLN-6053 (090)

Location: City of Fontana, I-10/Cherry Ave. Interchange

Limits: I-10 0.8 mile West of Cherry Ave. to 0.92 mile East of Cherry Ave. within the City of
Fontana

Bid opening date and time August 28, 2012 at 2:00 p.m.

Bid opening by Name: Karen Matthews

Bids publicly opened and read aloud? Yes

Addenda certified by Contractor

Advertisement date July 11 and 25, 2012

Engineers Estimate Compared? Yes

Low Bidder Name Ortiz Enterprises Incorporated

Amount $49,190,134.21

Number of Bidders 2

Bid irregularities? No

Noncollusion affidavit included (Exhibit 12-E, Attachment D)? Yes

Low Bid signed? Yes

Local Agency Bidder DBE Commitment (Construction Yes ’

Contracts) included (Exhibit 15-G1)

All Addenda certified by all bidders? Yes

Reviewed by: _Chad Costello E& ! @
(Name of Local Agency Representative)

Title: Project Manager

Date: 11/19/2012

Distribution: Original- Local Agency Project File

Page 15-1
OB 12-04 June 29, 2012



EXHIBIT 15-L Local Assistance Procedures Manual
Local Agency Contract Award Checklist

EXHIBIT 15-L. LOCAL AGENCY CONTRACT AWARD CHECKLIST
Project Sponsor: SANBAG
- Federal-aid project #:  STPCMLN-6053 (090)

Location: 08-SBD-10-SANBAG
DIST------ CO------ (Road/Street or RTE)------- PM-------Agency
Limits:  I-10 0.8 mile West of Cherry Ave. to 0.92 mile East of Cherry Ave. within the City of Fontana

(Physical limits reference post miles or intersections)

Has Caltrans issued an “Authorization to Proceed” in writing with federal funds included

for construction, and is the aAMOUNE COMTECE?.......cocirrerierireirrecrerseeereesrsesereseresesoresaeeesseesonessesesne Yes

Copy Of engineers EStMALE: .........cccvvirierietiniininiiie bbb s n s sebe e sa s s s e s s s nssanes Attached 12-A

Is material testing and sampling arranged?............cccouevniiininiiinininiiices s Yes

Copy of low bidder’s proposal: .........cccveiiiiiiiiiiicnnri et e sn s Attached

Low Bid signed in ink? ...ttt ss s sn s Yes

Is a Good Faith Effort Statement of DBE Participation included in the low bidder’s No

proposal? Only required if DBE goal is not achieved (Exhibit 15-H) N/A

Local Agency Bidder DBE Commitment included (Exhibit 15-G) Attached

Is the Noncollusion Affidavit (Chapter 12, “PS&E,” Exhibit 12-E, Attachment D) included

in the low bidders’ proposal? Yes

Is the Bid summary (itemized bids for 3 lowest bidders) complete?...........cocevmnrirenuivenncrannas Yes

Addendum procedures adhered to?..........ccocuiiniiniiiiiiniiiee e Yes

TIP information, Authorized amount..........c.cocvvvereriieririirninictenen et sas s s nes (Construction Phase)

2011FTIP $61,546,000

Include TIP page number or amendment number here:.......c..ovuiveinenrininicninnnreereeeiens Amendment No. 28

Bid opening procedures were adhered t0?...........coviieinieriiineniinieen e Yes

Date DLA’s Federal Wage Rate website was checked for updates *..........cccoeeeernininnennnene. 08/17/2012 and
08/20/2012

Date Of Did OPENING .....c.cveerrerirerciiririiretreecsesenstsssss s nss bbb e s s s s nnses s ssannsssnanssesans 08/28/2012

Date Of AWATd........ccceieeireceeeerneceeeeeceeeree e et srescsass st s st sas s et eabssbe s s b e b e bssrassaasansassesansanabesanans 10/03/2012

AINOUNTE OF WAL «..eveeeeeeeeeeeeeeeeeeeteiteeseestessessetsssestrasestessasessessesssnsansassessesssssessesssassessssessoneestrnens $49,190,134.21

Detail Estimate (EXhibit 15-M): ....cccoieirivrniriiiininieniniinenceiiicintieinteeseees e e nesssssssnons Attached

Finance Letter (EXhibit 15-IN): ..cccovurririrerererreiiiinieninseniisiiieisiestesasss s s e ssss s snssssssssasssssens Attached

Resident Engineer’s Construction Contract Administration Checklist.........cccooveninieninnnicncncs Attached

Yes

Is successful bidder HCENSEAT ......oovveviiiiieeieiiieeirererer s essesssrereresressssesssrassrenenesaesssas sesesansen
Reviewed by: " %\)

“(SIGNATURE OF LOCAL AGENCY
REPRESENTATIVE)
Chad Costello

(NAME PRINTED OR TYPED)

Title: Project Manager

Date: 11/19/2012

Phone Number: (909) 884-8276

NOTE: If the answer is “ No” to any of the above questions, a letter of explanation is required. The DLAE shall review the explanation
and determine if the local agency is eligible for federal funds.

* If the date listed is more than 10-calendar days before bid opening, local agency must provide documentation that web site was
subsequently checked within the 10-calendar day period or after bid opening, and there were no changes in the applicable federal
wage rates.

Distribution: For all NHS Projects 1) Original plus one copy -DLAE
2) Copy- Local Agency Project files

Page 15-1
June 29. 2012 OB 12-04



Local Assistance Procedures Manual Exhibit 15-M
Detail Estimate

EXHIBIT 15-M DETAIL ESTIMATE

File: 08-SBD-10-SANBAG
Federal Project No.: STPCMLN-6053 (090)
. .. City of Fontana, I-10/Cherry Ave.
Project Location: Interchange
Date: 11/19/2012

To be used as a basis of agreement for Federal-aid Project No. STPCMLN-6053 (090}
in the nty of San Bernardino (SANBAG
Construction Authorization Date: 09/21/2012
Type:
Preliminary Engineering (Authorization Date: N/A)
Right of way (Acquisition Authorization Date: N/A)

Acaquisition (No. parcels ) None
RAP None
(pumber homes ) None
(number businesses, ) None
LRH (Parcel No. Name ) Non
TOTAL COST None
Utilities (Authorization Date: N/A)
Total Cost $None
improvement Type Code: 03 Length_ 1.9 miles
Item Estimate
ftem e ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
No. Code
1 070012 |PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS 1 $ 20,000.00 { s 20,000.00
2 070018  {TIME RELATED OVERHEAD WDAY 470 $ 5,500.00 | s 2,585,000,00
3 071321 |TEMPORARY FENCE (TYPE CL-6) LF 2,810 $ 6.00 s 16,860.00
4 074015 [TEMPORARY ACTIVE TREATMENT SYSTEM LS 1 $ 100,000.00 | s 100,000.00
5 074016 | CONSTRUCTION SITE MANAGEMENT LS 1 $ 12,000.00 | s 12,000.00
6 074019 |PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 1 $ 90,000.00 | s 90,000.00
7 074028 |TEMPORARY FIBER ROLL LF 15,600 $ 3.00]s 46,800.00
8 074029 |TEMPORARY SILT FENCE LF 27,400 $ 300]s 82,200.00
9 074032 |TEMPORARY CONCRETE WASHOUT FACILITY EA 12 1,000.00 | § 12,000.00
10 074033 |[TEMPORARY CONSTRUCTION ENTRANCE EA 14 2,500.00 | s 35,000.00
11 074034 |TEMPORARY COVER SQYD 2,000 200[s 4,000.00
12 074035 | TEMPORARY CHECK DAM LF 7,890 $ 6.00]$ 47,340.00
13 074037 |MOVE-IN'MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 $ 600.00 | s 5,400.00
14 074038 | TEMPORARY DRAINAGE INLET PROTECTION EA 145 $ 300.00 | s 43,500.00
15 074039 ITEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX) SQYD 445,000 $ 0.50 | s 222,500.00
16 074041  |STREET SWEEPING LS 1 3 120,000.00 { s 120,000.00
17 074XXX |TEMPORARY CLEAR WATER DIVERSION LS 1 3 210,000.00 | s 210,000.00
18 074056 |RAIN EVENT ACTION PLAN EA 69 3 250.00 | s 17,250.00
19 074057 |STORM WATER ANNUAL REPORT EA 3 h 2,000.00 | s 6,000.00
20 074058 |STORM WATER SAMPLING AND ANALYSIS DAY EA 39 3 560.00 | s 21,840.00
21 120090 |CONSTRUCTION AREA SIGNS LS 1 3 60,000.00 | s 60,000.00
22 120100 |TRAFFIC CONTROL SYSTEM LS 1 3 265,000.00 | § 265,000.00
23 120120 |TYPE Il BARRICADE EA 24 200.00 | s 4,800.00
24 120149 |TEMPORARY PAVEMENT MARKING (PAINT) SQFT 2,330 230]s 5,359.00
25 120159 [TEMPORARY TRAFFIC STRIPE (PAINT) LF 163,000 0.15]s 24,450.00
26 120165 |CHANNELIZER (SURFACE MOUNTED) EA 790 50.00 | s 39,500.00
27 120300 |TEMPORARY PAVEMENT MARKER EA 8,380 3 3.00 s 25,140.00
28 121161 |TEMPORARY TERMINAL SECTION (TYPE K) EA 2 3 3,500.00 | $ 7,000.00
29 128601 JTEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 1) LS 1 3 30,000.00 | s 30,000.00
30 128601 ]TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 2) LS 1 3 20,000.00 | s 20,000.00
31 128601 |TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 3) LS 1 ] 35,000.00 | s 35,000.00
32 128601 |TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 4) LS 1 $ 10,000.00 | s 10,000.00
33 128650 |PORTABLE CHANGEABLE MESSAGE SIGN EA 4 3 10,000.00 | s 40,000.00
34 129000 JTEMPORARY RAILING (TYPE K) LF 36,700 $ 10.00 |s 367,000.00
35 129100 |TEMPORARY CRASH CUSHION MODULE EA 170 $ 250.00 | s 42,500.00
36 141103 |REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 21,600 033 }s 7,128.00
37 148005 |NOISE MONITORING LS 1 11,000.00 | s 11,000.00
38 150206 | ABANDON CULVERT LF 430 $ 45.00|s 19,350.00
39 150605 |REMOVE FENCE LF 10,600 3 4.00]s 42,400.00
40 150662  |REMOVE METAL BEAM GUARD RAILING LF 2,740 3 10.00 | § 27,400.00
41 150667A |REMOVE DOUBLE THRIE BEAM BARRIER LF 2,180 10.00 | s 21,800.00
42 150685 |REMOVE IRRIGATION FACILITY LS 1 20,000.00 | s 20,000.00
43 150714 |REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 75,000 021]s 15,750.00
44 150722 |REMOVE PAVEMENT MARKER EA 5,050 0.65 s 3,282.50
45 150742 |REMOVE ROADSIDE SIGN EA 50 95.00 | S 4,750.00
46 150760 |REMOVE SIGN STRUCTURE EA 2 3,500.00 | s 7,000.00
47 150767 |REMOVE BRIDGE MOUNTED SIGN EA 2 500.00 | $ 1,000.00
48 150805 |REMOVE CULVERT LF 2,030 3 42.00 | S 85,260.00
49 150820 {REMOVE INLET EA 14 3 1,600.00 | $ 22,400.00
50 150821 |REMOVE HEADWALL EA 13 2,500.00 | s 32,500.00
51 150826 |[REMOVE MANHOLE EA 1 s 7,000.00 | s 7,000.00

October 5, 2012
LPP 12-02 Page 15 -1




Local Assistance Procedures Manual

Exhibit 15-M
Detail Estimate

tam  ftem ITEM DESCRIPTION UNIT | QuaNTITY UNIT PRICE AMOUNT
No. Code
52 150846 |REMOVE CONCRETE PAVEMENT CY 430 $ 34.001s 14,620.00
53 150859 |REMOVE ASPHALT CONCRETE SURFACING EA 7,110 $ 050|s 3,555.00
54 153215 |REMOVE ASPHALT CONCRETE OVERSIDE DRAIN LF 1 $ 180.00 | § 180.00
s 153218 |REMOVE RETAINING WALL, LOCATION A LF 1 3 19,000.00 | $ 19,000.00
56 153220 |REMOVE RETAINING WALL, LOCATION B CY 1 3 25,000.00 | $ 25,000.00
57 RELOCATE BUSINESS SIGN LS 1 9,200.00 | § 9,200.00
58 153221  |REMOVE CONCRETE (CURB AND GUTTER) LF 15,830 250 ]S 39,575.00
59 156535 |REMOVE CONCRETE SIDEWALK LF 2,460 0.35]s 861.00
60 160101 |REMOVE CONCRETE (CHANNEL) LS 1,720 68.00 | S 116,960.00
61 160120 |REMOVE CONCRETE BARRIER EA 900 1400 |s 12,600.00
62 170101 JPREPARE CONCRETE BRIDGE DECK SURFACE LS 8,297 10.00 | § 82,970.00
63 190101 |REMOVE BOX CULVERT CY 220 130.00 | $ 28,600.00
64 190107 |BRIDGE REMOVAL CY 1 120,000.00 | § 120,000.00
65 190110 |BRIDGE REMOVAL (PORTION), LOCATION A LS 1 40,000.00 [ s 40,000.00
66 190111 {BRIDGE REMOVAL (PORTION), LOCATION B LS 1 40,000.00 | s 40,000.00
67 193017 {CLEARING AND GRUBBING CY 1 50,000.00 | s 50,000.00
68 194001 |REMOVE TREE CY 82 700.00 | s 57,400.00
69 200001 |DEVELOP WATER SUPPLY LS 1 50,000.00 ) s 50,000.00
70 | 2001054 |ROADWAY EXCAVATION SQYD 199,000 16.00 | $ 3,184,000.00
71 200106A |[ROADWAY EXCAVATION (Type Y-1) (Aerially Deposited Lead) SQYD 14,100 3 800)S 112,800.00
72 200114 |LEAD COMPLIANCE PLAN SQYD 1 3 8,000.00 | s $,000.00
73 203031 |ADL BURIAL LOCATION REPORT SQFT 1 5,000.00 | s 5,000.00
74 203033 {STRUCTURE EXCAVATION (BRIDGE) SQFT 8,230 67.00 | S 551,410.00
75 204096 |STRUCTURE EXCAVATION (RETAINING WALL) LS 20,209 12.50 | § 252,612.50
76 204099  |STRUCTURE BACKFILL (BRIDGE) LS 5,134 4400 | s 225,896.00
77 206401 ISTRUCTURE BACKFILL (SLURRY CEMENT) LS 57 100.00 | s 5,700.00
78 208000 |STRUCTURE BACKFILL (RETAINING WALL) LS 16,949 3 27.00 s 457,623.00
79 208738 |STRUCTURE BACKFILL (CHANNEL) LF 11,600 22.00]s 255,200.00
80 220101 |PERVIOUS BACKFILL MATERIAL (RETAINING WALL) LS 1,424 p 33.00(s 46,992.00
81 260201 |DITCH EXCAVATION CY 1,340 24.00 | s 32,160.00
82 280000 |EARTH RETAINING STRUCTURE, LOCATION A CY 17,422 $ 46.00 | S 801,412.00
83 280000A |EARTH RETAINING STRUCTURE, LOCATION B CY 13,865 3 46.00 | s 637,790.00
84 390132 |EARTH RETAINING STRUCTURE, LOCATION C TON 12,450 3 46.00 | § 572,700.00
85 390132A {HIGHWAY PLANTING TON 1 3 160,000.00 | s 160,000.00
86 390152 JGRAVEL (MISCELLANEOUS AREAS) (3/4" BURGUNDY) TON 3,490 3 6.00|s 20,940.00
87 394060 JGRAVEL (MISCELLANEQUS AREAS) (2 1/2" BURGUNDY) LS 10,600 $ 7.00]s 74,200.00
88 394074 |ROCK BLANKET LF 25,300 $ 57.00]s 1,442,100.00
89 395000 |EROSION CONTROL (HYDROSEED) TON 17,600 $ 0.11]s 1,936.00
90 397005 |ROLLED EROSION CONTROL PRODUCT (BLANKET) TON 5,040 $ 2.50|s 12,600.00
91 401050 |MAINTAIN EXISTING PLANTED AREAS CY 1 2,000.00 | s 2,000.00
92 401050A |PLANT ESTABLISHMENT WORK CY 1 47,000.00 | s 47,000.00
93 404092  |MAINTAIN EXISTING IRRIGATION FACILITIES LF 1 3 7,000.00 | s 7,000.00
94 404093  |IRRIGATION SYSTEM LF 1 3 180,000.00 | $ 180,000.00
95 413111 INPS 3 SUPPLY LINE (BRIDGE) SQYD 675 3 75.00]s 50,625.00
96 420201  }]8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT SQYD 640 $ 75.00 s 48,000,00
97 510050A |FINISHING ROADWAY CY 1 $ 5,000.00 | s 5,000.00
98 510502 |CLASS 2 AGGREGATE BASE CY 11,600 $ 26.00|s 301,600,00
99 520107 |AGGREGATE BASE (APPROACH SLAB) LB 34 $ 25500 (s 8,670.00
100 560208 |LEAN CONCRETE BASE LB 7,150 3 108.00 | s 772,200.00
101 560209 |LEAN CONCRETE BASE RAPID SETTING LB 720 $ 273.00 | s 196,560.00
102 560244 |HOT MIX ASPHALT (TYPE A) SQFT 3,200 3 7400 | s 236,800.00
103 560248 |HOT MIX ASPHALT (TYPE A) (BOND BREAKER) SQFT 3,640 3 92.00 | s 334,880.00
104 560249 |HOT MIX ASPHALT (TYPE C) SQFT 15,100 ] 73.00 | s 1,102,300.00
105 560251 |DATA CORE SQFT 1 $ 10,000.00 | s 10,000.00
106 561016 |PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 25 $ 120.00 | s 3,000.00
107 562001 |PRIME COAT LB 39 1,300.00 | 50,700.00
108 562002 |TACK COAT LB 14 800.00 {s 11,200.00
109 566011  [JOINTED PLAIN CONCRETE PAVEMENT EA 16,100 $ 160.00 | s 2,576,000.00
110 566012 |JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE) EA 1,600 $ 37200 |s 595,200.00
111 568001 |SEAL PAVEMENT JOINT EA 717,200 3 2.601]s 200,720.00
112 642115 ISEAL ISOLATION JOINT LF 32,000 ] 220]s 70,400.00
113 650014 IREPAIR SPALLED JOINTS LF 900 ] 2000 |s 18,000.00
114 650018 |GRIND EXISTING CONCRETE PAVEMENT LF 18,000 5 4.00]s 72,000.00
115 650022 |FURNISH STEEL PILING (HP 14x89) LF 3,703 46.00 | s 170,338.00
116 650026  |DRIVE STEEL PILE (HP 14x89) LF 99 1,250.00 | s 123,750.00
117 650065  |16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) LF 4,304 7600 |5 327,104.00
118 655420 |24 CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) LF 23 $ 140.00 | s 3,220.00
119 665723 |PRESTRESSING CIP CONCRETE LF 1 $ 100,000.00 | s 100,000.00
120 705206  |STRUCTURAL CONCRETE (CHANNEL) EA 16,841 $ 21000 | s 3,536,610.00
121 707050A |STRUCTURAL CONCRETE, BRIDGE FOOTING EA 1,106 $ 160.00 | $ 176,960.00
122 707051 |STRUCTURAL CONCRETE, DECK OVERLAY EA 63 $ 1,150.00 | s 72,450.00
123 707051 |STRUCTURAL CONCRETE, BRIDGE EA 3,842 $ 50000 |s 1,921,000.00
124 714036  J[STRUCTURAL CONCRETE, RETAINING WALL LF 6,312 3 266.00 | s 1,678,992.00
125 719200 |STRUCTURAL CONCRETE, BARRIER SLAB EA 807 ] 325.00 {s 262,275.00
126 719506 ISTRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) LF 181 $ 1,000.00 | s 181,000.00
127 721007 |STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MOD) CY 450 3 560.00 | $ 252,000.00
October 5, 2012
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ttam ttom ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
No. Code
128 721420 |MINOR CONCRETE (MINOR STRUCTURE) CY 157 $ 1,250.00 | § 196,250.00
129 729010 |MINOR CONCRETE (SOUND WALL) SQYD 320 s 34500 | s 110,400.00
130 731510 |PAVING NOTCH EXTENSION CY 115 5 305.00 |s 35,075.00
131 750001 |ANTI-GRAFFITI COATING LB 34,211 0.60]s 20,526.60
132 800360 |FRACTURED RIB TEXTURE LF 15,866 775]s 122,961.50
133 832070 JARCHITECTURAL TREATMENT (TYPE A) SQYD 6,252 13.50 | § 84,402.00
134 802560 JARCHITECTURAL TREATMENT (TYPE B) EA 3,996 19.00 |s 75,924.00
135 802560 |ARCHITECTURAL TREATMENT (TYPE C) EA 20,441 3 14.00 | $ 286,174.00
136 802670 |DRILL AND BOND DOWEL EA 790 $ 10.00 | s 7,900.00
137 820107 |FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (100-110") EA 13 30,000.00 { $ 390,000.00
138 839541 |ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 5,000.00 { s 65,000.00
139 839578 |FURNISH POLYESTER CONCRETE OVERLAY EA 539 50.00]s 26,950.00
140 839585 |PLACE POLYESTER CONCRETE OVERLAY EA 5,266 5.00]s 26,330.00
141 839701 |SOUND WALL (BARRIER) (MASONRY BLOCK) LF 15,867 1500 | s 238,005.00
142 839703  |SOUND WALL (MASONRY BLOCK) LF 45,528 § 1500 |s 682,920.00
143 839704  |JOINT SEAL (MR 1") LF 156 1 175.00 | s 27,300.00
144 | 839709A |JOINT SEAL (MR 1 1/2") LF 141 $ 20000 ]s 28,200.00
145 839723 |JOINT SEAL (MR 2") LF 135 214.00 | s 28,890.00
146 840504 |BAR REINFORCING STEEL (BRIDGE) LF 1,100,228 1.05]s 1,155,239.40
147 840505 |BAR REINFORCING STEEL (RETAINING WALL) LF 692,604 082 (s 567,935.28
148 840506 |BAR REINFORCING STEEL (BOX CULVERT) LF 2,226,719 1.02]s 2,271,253.38
149 840508 |FURNISH SIGN STRUCTURE (TUBULAR) LF 41,700 5501s 229,350.00
150 840515 JINSTALL SIGN STRUCTURE (TUBULAR) SQFT 41,700 $ 025]s 10,425.00
151 840521  JFURNISH LAMINATED PANEL SIGN (1"-TYPE A) LF 450 $ 2500 |s 11,250.00
152 840525 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) LF 1,030 13.00 s 13,390.00
153 840526 |FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) LF 460 14.00 | s 6,440.00
154 | 840526A [FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) LF 110 p 16.00 |s 1,760.00
155 850101  |60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) EA 99 h 125000 | s 123,750.00
156 850111 |METAL (ROADSIDE SIGN) EA 2,210 £ 7.00 s 15,470.00
157 860090 |METAL (BARRIER MOUNTED SIGN) LS 750 17.00 | s 12,750.00
158 860251 |{ROADSIDE SIGN - ONE POST LS 53 375.00 | s 19,875.00
159 860252 |ROADSIDE SIGN - TWO POST LS 5 $ 1,100.00 | 5,500.00
160 860253 |INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) LS 50 100.00 | 5,000.00
161 860254 |PREPARE AND STAIN CONCRETE LS 167,089 3 115|s 192,152.35
162 860400  |18" SLOTTED PLASTIC PIPE LS 2,080 3 120.00 | s 249,600.00
163 860402 ]18" REINFORCED CONCRETE PIPE LS 75 3 166.00 | § 12,450.00
164 860792 ]24" REINFORCED CONCRETE PIPE LS 6,550 3 101.00 | s 661,550.00
165 | 86XXXX |30" REINFORCED CONCRETE PIPE LS 1,760 $ 17000 | s 299,200.00
166 860797  |36” REINFORCED CONCRETE PIPE LS 150 $ 19000 | s 28,500.00
167 861101 196" REINFORCED CONCRETE PIPE LS 1,200 $ 805.00 | s 966,000.00
168 861102 {JACKED 30" REINFORCED CONCRETE PIPE (CLASS IV) LS 140 $ 1,100.00 | s 154,000.00
169 861103 |24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) LS 300 3 110.00 | s 33,000.00
170 861504 |WELDED STEEL PIPE CASING (BRIDGE) LS 140 [ 295.00 | s 41,300.00
17 86XXXX 24" CONCRETE FLARED END SECTION LS 3 $ 2,200.00 | s 6,600.00
172 150857 |CURB QOPENING CATCH BASIN SQFT 24 $ 6,000.00 | 144,000,00
173 153225 |30" DRAINAGE MANHOLE SQFT 11 5,000.00 | s 55,000.00
174 1508XX 96" DRAINAGE MANHOLE LS 7 h 10,000.00 | s 70,000.00
175 1508XX }12" SEWER CLAY PIPE (EXTRA STRENGTH) LS 180 h 23000 s 41,400.00
176 157556 |SEWER MANHOLE LS 1 p 10,500.00 | § 10,500.00
177 157561 |SEWER CONCRETE ENCASEMENT LS 30 3 35000 |s 10,500.00
178 157562 |ROCK SLOPE PROTECTION (1/4 TON, METHOD B) LS 61 $ 95.00 | s 5,795.00
179 192003  |ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B) CY 5 p 1,200.00 | $ 6,000.00
180 192037 |CONCRETE (DITCH LINING) CY 340 p 350.00 | s 119,000.00
181 193003 |ROCK SLOPE PROTECTION FABRIC CY 70 3 18.00 | s 1,260.00
182 193006 |ROCK SLOPE PROTECTION FABRIC (TYPE A) CY 150 $ 500]s 750.00
183 193013 |MINOR CONCRETE (CURB, GUTTER, SIDEWALK, CURB RAMP AND DRIVEWAY) CcY 1,100 $ 34300 | s 377,300.00
184 193031  |MINOR CONCRETE (GUTTER) CY 150 390.00 | § 58,500.00
185 197021 |MISCELLANEOUS IRON AND STEEL SQFT 32,423 130 }s 42,149.90
186 197022 |MISCELLANEOUS METAL (BRIDGE) SQFT 498 710 |s 3,535.80
187 197023 |CHAIN LINK FENCE (TYPE CL-6) SQFT 2,400 3 22.00|s 52,800.00
188 208038 |VEGETATION CONTROL (MINOR CONCRETE) LF 110 30.00(s 3,300.00
189 260210 |10' SINGLE SWING CHAIN LINK GATE (TYPE CL-6) CY 3 2,500.00 s 7,500.00
190 490528 |10 DOUBLE SWING CHAIN LINK GATE (TYPE CL-6) LF 1 1,600.00 | s 1,600.00
191 490529 |24' CHAIN LINK GATE (TYPE CL-6) EA 1 E 3,000.00 | s 3,000.00
192 | 498016 |DELINEATOR (CLASS 1) LF 240 3 50.00 [ s 12,000,00
193 498022 |CHAIN LINK RAILING (TYPE 7) LF 593 $ 63.00 | s 37,359.00
194 500001 {CHAIN LINK RAILING (TYPE 7 MOD) LS 702 $ 12000 | s 84,240.00
195 510051 {CHAIN LINK RAILING (TYPE 7 MOD1) CY 571 $ 70.00 | § 39,970.00
196 510052 JCHAIN LINK RAILING (TYPE 7 MOD2) CY 487 $ 90.00 }s 43,830.00
197 510053 JTUBULAR HANDRAILING CY 81 $ 60.00 | s 4,860.00
198 510060 |CONCRETE BARRIER (TYPE 26A) CY 81 $ 164.00 | s 13,284.00
199 510072 |CONCRETE BARRIER (TYPE 26 MOD) CY 259 g 164.00 | $ 42,476.00
200 510087 |CONCRETE BARRIER (TYPE 26 MOD1) CY 708 164.00 | s 116,112.00
201 510088 |CONCRETE BARRIER (TYPE 26A MOD) CY 475 3 164.00 | s 77,900.00
202 510524 |CABLE RAILING CY 2,110 $ 1500 | s 31,650.00
October 5, 2012
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No. e ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
203 510800 ] TRANSITION RAILING (TYPE WB) CF 5 $ 430000 |s 21,500.00
204 511047 |END CAP (TYPE TC) SQFT 5 $ 73000 | s 3,650.00
205 511064 |JALTERNATIVE FLARED TERMINAL SYSTEM SQFT 4 3 2,500.00 | s 10,000.00
206 | 511XXX |CONCRETE BARRIER (TYPE 60) SQFT 3,810 ] 66.00 |5 251,460.00
207 | S1IXXX |CONCRETE BARRIER (TYPE 60C) SQFT 6,240 ] 7100 [s 443,040.00
208 | S1IXXX |CONCRETE BARRIER (TYPE 60D) SQFT 2,200 65.00[s 143,000.00
209 511106 JCONCRETE BARRIER (TYPE 60R) LF 300 78.00 [s 23,400.00
210 512209 |CONCRETE BARRIER (TYPE 736B) EA 2,080 95.00 | 197,600.00
211 512500 |CONCRETE BARRIER (TYPE 736A) EA 1,941 100.00 [ s 194,100.00
212 515041 |CONCRETE BARRIER (TYPE 736 MOD) CF 341 133.00 [ s 45,353.00
213 515042 |CONCRETE BARRIER (TYPE 736 MOD1) SQFT 1,247 s 86.00 [s 107,242.00
214 517961 |CONCRETE BARRIER (TYPE 736S) SQFT 1,400 E 105.00 | s 147,000.00
215 518002 |4" THERMOPLASTIC TRAFFIC STRIPE SQFT 59,800 $ 041]s 24,518.00
216 519088 |6" THERMOPLASTIC TRAFFIC STRIPE LF 870 s 130 (s 1,131.00
217 519091 8" THERMOPLASTIC TRAFFIC STRIPE LF 15,100 3 0851s 12,835.00
218 519100 |8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) LF 3,050 0.80[s 2,440.00
219 520102  |THERMOPLASTIC PAVEMENT MARKING LB 6,950 2901 20,155.00
220 520103 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) LB 1,240 075]s 930.00
221 597601 14" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) SQFT 41,900 $ 0.30]s 12,570.00
222 703450 _ 14" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) LF 19,300 3 030]s 5,790.00
223 721012 |4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 16-8) CcY 2,640 $ 050 (s 1,320.00
224 729010 |PAVEMENT MARKER (NON-REFLECTIVE) SQYD 3,720 E 1.20 s 4,464.00
225 731517 |[PAVEMENT MARKER (RETROREFLECTIVE) CY 3,170 f 3.00]s 9,510.00

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
226 750501 CONSTRUCTION LB 1 $ 6,000.00 | s 6,000.00
227 833032 {SIGNAL AND LIGHTING (LOCATION 1 - SLOVER AVE - CITY LOCATION) LF 1 140,000.00 | s 140,000.00
228 833033 |SIGNAL AND LIGHTING (LOCATION 2 - EB ENTRANCE AND EXIT RAMPS) LF 1 s 160,000.00 | s 160,000.00
229 | 83XXXX |SIGNAL AND LIGHTING (LOCATION 3 - WB ENTRANCE AND EXIT RAMPS) LF 1 $ 110,000.00 | s 110,000.00
230 | 83XXXX |SIGNAL AND LIGHTING (LOCATION 4 - VALLEY BLVD - CITY LOCATION) LF 1 $ 45,000.00 | s 45,000.00
231 833088 |LIGHTING (TEMPORARY ) LF 1 $ 40,000.00 | s 40,000.00
232 833141 |LIGHTING (CITY STREET) LF 1 3 12,000.00 | s 12,000.00
233 833142 |COMMUNICATION CONDUIT (BRIDGE) LF 1 12,000.00 | s 12,000.00
234 | 83XXXX |MODIFY COMMUNICATION SYSTEM LF 1 170,000.00 | s 170,000.00
235 833143 |ELECTRIC SERVICE (IRRIGATION) LF 1 19,000.00 [ s 19,000.00
236 839521 IRAMP METERING SYSTEM (LOCATION 1) LF 1 75,000.00 | s 75,000.00
237 839726 |[RAMP METERING SYSTEM (LOCATION 2) LF 1 75,000.00 | s 75,000.00
238 839727 |RAMP METERING SYSTEM (LOCATION 3) LF 1 90,000.00 | s 90,000.00
239 | 83XXXX |MODIFY LIGHTING AND SIGN ILLUMINATION LF 1 230,00000 | s 230,000.00
CONTRACTOR FURNISHED CONSTRUCTION OF ELECTRICAL DISTRIBUTION SYSTEM
0 [ 83973 | OVEMENTS LF 1 $ 80,000.00 | s 80,000.00
241 999990 _|MOBILIZATION @ 10% LS 1 $ 4,900,000.00 [ $ 4,900,000.00
SUBTOTAL CONTRACT ITEMS $ 49,180,134
AGENCY/STATE FURNISHED MATERIALS $ 592,000
TRAINEES $ 9,600
FORCE ACCOUNT (DAY LABOR) - STRIPING, etc. N/A

TOTAL $ 49,791,734
CONTINGENCIES (INCLUDING SUPPLEMENTAL WORK) ] 4,680,716
CONTRACT TOTAL $ 54,472,450
CONSTRUCTION ENGINEERING $ 8,177,383
TOTAL COST $ 60,649,833

Distribution: All Projects: (1) Original + 4 copies-Caltrans District Local Assistance Engineer. (2) Copy-Local Agency Project File
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Detail Estimate
Summary
Participating Cost Federal Funds Other Funds
Total Cost (IMD H.R. 2764 and  (Local and State
IMD) (TCIF))

Preliminary Engineering N/A N/A N/A N/A
Right of way NA N/A NA N/A

Improvement type
Construction: Code 03 $54.472.450.00 $53.105.950.00 $1,225.000.00 $53,247.450.00

Code
Construction Engineering: $6.177.383.00 NA N/A $6.177,383.00

Total Cost $60.649.833.00 $53.105.950.00 $1.225.,000.00 $59.424.833.00
Contract Items Participating = $53,105.950.00 = 87.56%
Contract Items nonparticipating = $7.543.883.00 = 12.44%
Total B $60,649.833.00 = 100%
* Reimbursement Ratio: IMD H.R. 2764: 0.89% up to $475.000
IMD: 1.41% up to $750.000

Appropriation Code(s) .4 2.2 0,l02£
Name/Date Prepared A had Costello 11/19/2012

* Reimbursement ratios may vary within each phase of work such as Emergency Relief PE for Emergency Repair (100%) and PE
for restoration (88.53%). In these cases, the detailed estimate shall include two separate lines of preliminary engineering.

Distribution: All Projects (1) Original + 4 copies-Caltrans District Local Assistance Engineer.
(2) Copy-Local Agency Project File
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Lol #

= M&.Kﬁﬁc‘ﬁ uf(,wm\fmxs 2011 Federal Transportation Improvement Program
San Bemardino County
State Highway
Inciuding Amendments 1-15, 17-34 and 36
{in $000's)
Projectiy - County AirBasin = Model RTPID Program- .Route Begin Enct System __Conformity Category Amendment.
01340 San Bemardino SCAB REG0701 U NCN4s' 10 82 334 s EXEMPT - 93.128 2
Description: PTC 440 Agency CALTRANS

VARIOUS AGENCIES/CITIES AESTHETIC CORRIDOR MASTER PLAN (ON URBAN CORRIDOR N A COUNTY - DEVELOP MASTER PLAN)

[Fund ENGT RW' ™~ CON Total,  Prior 20100177 20192012 201220137 2013204 201412015 2015/2016.  Total
'STPENHANCEWPTEA 440 440 440 sty 440
01340 Totat 440 440 240 440

__ProjectiD County. Air Basir Model: ~ ~ RTPID. . Progam -Route. Begin €nd. Y . G y Category Amendment
49750  SanBemardino SCAB o 49750 CAR75 10 12 198 s NON-EXEMPT 24
Description: PTC 28,707 Agency  CALTRANS
N FONTANA, FROM 0.8KM EfOF ETIWANDA AVE OVC TO 1.5 KM W/O RIVERSIDE AVE. O/G-WIDEN EXIT RAMPS AND CONSTRUCT AUX. LANES(CT TOOK OUT SHOPP FUNDING)
{Fund ENGT R CONT Tolall  Prior 2010/2011 201172012 2012/2013  2013/2014° 201412015 2015/2016°  Total

SHOPP AUGMENTATION ~ * 'R 4 5,848 5,859 5,808 250 5,859
CORRIDOR MOBILITY PROGRAM 16,967 16,967 16,887 16,967
STATE CASH 3,881 3,881 3,881 3,881
49750 Total 9 1 28697 26,707 26457 250 26,707

20020812°  SanBemardino SCAB 20020872 CARHS 10 123 141 s NON-EXEMPT
Description: PTC 76,114 Agency  SANBAG
E1/CHERRY AVENUE INTERCHANGE - INTERCHANGE RECONSTRUCT - REPLACE O/C, WIDEN O/H AND WIDEN ¥C FROM SLOVER TO VALLEY FROM 4-6 LANES WITH DOUBLE LEFT

TURNS TO RAMPS: _— i o
{Fund ENG RW—CON. " Tolal " "Prior 201020117 20T1/2012 T 2072120131 201320147 201472676 21612018 Total
RS TATE MANE ™~ " o s 5 e i
DISCRETIONARY - H.R. 2764
INTERSTATE MAINTENANCE S0 750 750 750
DISCRETIONARY
CITY FUNDS 1,949 7,660 9,609 1,949 7,660 9,608
COUNTY 3242 13,154 16,396 3,242 13,154 16,396
LOCAL ADVANCE 1,225 -1,225
CONSTRUCTION
SBD CO MEASURE | 1,823 3,646 8,734 14203 5,469 8,734 14,203
STATE CASH - RIP PRIOR 3,908 3,908 3,908 3,908
TRADE CORRIDOR PROGRAM 30,773 30,773 30,773 30,773
20020812 Total 5,065 9503 61,548 76,114 14,568 61,546 76,114

Print Natee 12490127 52508 PM Page: 20018




| Governments
SANBAG

INVITATION FOR BIDS (IFB) C12224
FOR
[-10/CHERRY AVENUE INTERCHANGE IMPROVEMENT
PROJECT

BID FORMS

IFB

Cl12224 1-10 Cherry Avenue Interchange Bid Forms



I Governments

BID FORM
I-10/CHERRY INTERCHANGE IMPROVEMENT PROJECT
CONTRACT NO. C12224
Name of Bidder: ORTIZ ENTERPRISES INCORPORATED
Business P.O. Box:
Business Street Address: 6 CUSHING WAY, SUITE 200
City, State, Zip: IRVINE, CA 92618
Telephone No.: (949) 753-1414
Fax No.: (949) 753-1477
Date:
Contractor’s License Number /
Classification 467088 A, B, HAZ

Honorable Board Members of the San Bernardino Associated Governments:

The work for which this Bid is submitted is for the construction in conformance with the Invitation
for Bid, Special Provisions (including the payment of not less than the State general prevailing wage

Standard Plans dated May 2006 and Standard Specifications dated May 2006 and safety related
portions dated May 2006 and latest updates, the 2009 Greenbook, the Labor Surcharge and
Equipment Rental Rates in effect on the date the work is accomplished, and the General Prevailing
Wage Rates most current edition at the date of the bid opening,

Accompanying this Bid is a “Cashier’s Check”, “Certified Check”, or @(Cimle
applicable term as the case may be), made payable to the SAN BERNARDINO ASSOCIATED
GOVERNMENTS for the sum of Dollars
(%), in an amount equal to ten percent
(10%) of the total Bid amount.

If the Cashier’s Check or Certified Check accompanies this Bid as the guarantee, then the proceeds
thereof shall become the property of the San Bernardino Associated Governments if, in the case this
Bid is accepted by the said Board of San Bernardino Associated Governments or Authorized
Representative, and such Bidder has received notice that the contract has been awarded to him/her,

IFB C12224 1-10 Cherry Avenue Interchange Bid Forms
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SAN BERNARDINO ASSOCIATED GOVERNMENTS

BID FORM C12224

The undersigned hereby acknowledges the following:

(2]

The Project Plans dated September 8, 2011 and invitation for Bid, and Special Provisions dated
July 11, 2012 for the work to be done are entitled:

[-10/CHERRY AVENUE INTERCHANGE IMPROVEMENT PROJECT
Federal Project No. STPLN 6053 (090)

This Bid is submitted with respect to the changes to the IFB documents included in the
Addenda issued. Bidder further acknowledges the receipt of the following Addenda Number(s):
insert number(s) 1,2, 3 .

. The Bidder has thoroughly examined and is familiar with the work required and the documents

of this IFB. By investigation at the site of the work and otherwise, the Bidder is satisfied as to
the nature and location of the work and is fully informed as to all conditions and matters, which
can affect the work performed and the cost thereof.

. Bidder fully understands the scope of the work and specifications identified in this IFB and have

carefully checked all words and figures inserted in this [FB and further understands that the
Authority will not be liable for any errors or omissions in the preparation of this Bid.

- Bids are required for the entire work. The amount of the Bid for comparison purposes will be

the total of all items. The total of unit basis items will be determined by extension of the item
price bid on the basis of the estimated quantity set for the item.

- The Bidder shall set forth for each unit basis item of work a unit price and a total for the item,

and for each lump sum item a total for the item, all in clearly legible figures in the respective
spaces provided for that purpose. In the case of unit basis items, the amount set forth under the
“Item Total” column shall be the product of the unit price bid and the estimated quantity for the
item.

. In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit

price shall prevail, provided however, if the amount set forth as a unit price is ambiguous,
unintelligible, or uncertain for any cause, or is omitted, or is the same amount as the entry in the
“item Total” column, then the amount set forth in the “Item Total” column or the item shall
prevail in accordance with the following:

® As to lump sum items, the amount set forth in the "ltem Total” column shall be divided
by the estimated quantity for the item and the price thus obtained shall be the item price.

* As to unit basis items, the amount set forth in the “Item Total” column shall be divided
by the estimated quantity for the item and the price thus obtained shall be the item price.

. If this Bid is accepted and the undersigned fails to execute the Contract and furnish the

Performance and Payment bonds and insurance certificates within ten (10) working days, not

IFB
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including legal holidays, after the Notice of Award from the Authority, that the Contract has
been awarded, the Authority may, at its option, determine that the Bidder has abandoned the
Contract, and thereupon this Bid and the acceptance thereof shall be null and void and the
forfeiture of the bid security accompanying this Bid shall operate and the same shall become the
property of the Authority.

. The undersigned, as Bidder, declares that the only persons or parties interested in this Bid as

principals are those named herein; that this Bid is made without collusion with any other person,
firm or corporation; that the Bidder has carefully examined the location of the proposed work,
the Contract, any addenda issued, and the plans referred to herein, having become thoroughly
familiar with the terms and conditions of the Contract Documents and with the local conditions
affecting the performance and cost of the Work at the place where the Work is to be done, and
the Bidder hereby proposes, and agrees if this Bid is accepted, that the Bidder will contract with
the Authority, in the form of the copy of the Contract annexed hereto, to provide all necessary
labor, machinery, tools, apparatus, and other means of construction, and to do all the work and
furnish all the materials specified in the Contract, in the manner and time therein prescribed, and
in accordance with the requirements of the Authority as herein set forth, and that he will accept
as full payment therefore the following prices, to wit:

IFB
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BID ITEMS LIST

ot | mem cooe CONTRACT ITEM UNIT | QUANTITY | UNIT PRICE AMOUNT
P
9—1'\,_{‘ \’_\ \9’2‘9\2}3\’-\ A} iﬁfﬁiﬁfﬂsﬁﬁsﬂfﬁlﬁmﬂﬁzﬁ1ﬁ\ﬂ\ﬁ Tﬁ ‘L,S-“ “A ‘ﬂ “i a dl' 009 - R C" 2 24
2 070018 . T‘IMELRELlATE‘D OVERHEAD S e WDAY . 470 Ji 5,500 |2 , 58500
3 071321 TEMPORARY FENCE (TYPE CL-6) | 2,810 728 {6,860~
| 4 074015 TEMPORARY ACTIVE TREATMENT SYSTEM Ls 1 |cRowo |y 0D, coo -
5 074016 CONSTRUCTION SITE MANAGEMENT 1 2 00 0‘3’ )2 soo
6 074019 PREPARE STORM WATER POLLUTION PREVENTION PLAN 1 70‘{@ - 70; S —
7 074028 TEMPORARY FIBER ROLL LF 15,600 K¢ 99 Y¢ 500
8 074029 TEMPORARY SILT FENCE LF 27,400 2 °2 _fi 200
9 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 12 y2yy. ez y. J,a vo
10 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 14 2300 it 7 ;N 00d
11 074034 TEMPORARY COVER sQyD 2,000 2 < 7' 200
12 074035 TEMPORARY CHECK DAM LF 7,890 < 2 Y77vs
13 074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 9 £60 < J,‘</ R
14 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 145 Joo = 47500
s 074039 L%:&r;mv HYDRAULIC MULCH (POLYMER STABILIZED FIBER sQvp wsow | ) so 122, con—
16 074041 STREET SWEEPING ' /20000 | Jaogve -
17 074XXX TEMPORARY CLEAR WATER DIVERSION 1|2 J ,}w« 210, 000—
18 074056 RAIN EVENT ACTION PLAN EA 69 2470 = ) 7230 -
19 074057 | STORM WATER ANNUAL REPORT EA 3| 2000 “ loso —
20 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 39 SZO 2 /850 -
21 120090 CONSTRUCTION AREA SIGNS 1l ¢aooso P o 0o -
22 120100 TRAFFIC CONTROL SYSTEM 112635 000— 2 65,;2‘27'
23 120120 TYPE Il BARRICADE EA 24 260 eg 506 -
24 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 2,330 2 Ve g7y -
25 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 163,000 O " 29530 -
26 120165 CHANNELIZER (SURFACE MOUNTED) EA 790 50 & 79360 -
27 120300 TEMPORARY PAVEMENT MARKER EA 8,380 7 a2 2370 ~
28 121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 2| oyee 2 Sodo -
29 128601 TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 1) Ls 1| 30000~ ) 30,060~
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'fg' ITEM CODE CONTRACT ITEM UNIT | QUANTITY | UNIT PRICE AMOUNT
30 128601 TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 2) Ls 1 29,000 - 28 poo —
31 128601 TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 3) 1135 oom— 25 000—
32 128601 TEMPORARY SIGNAL SYSTEM (TEMPORARY LOCATION 4) 1 /0', oco— 15; Ceo—
33 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4l s voo “ 40 000 -
34 129000 TEMPORARY RAILING (TYPE K) LF 36,700 | 0' - 3({,-;/ oo
35 129100 TEMPORARY CRASH CUSHION MODULE EA 170 230°% %2300
36 141103 \r:\%%E YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS U 21,600 s 33 S
37 148005 NOISE MONITORING LS W oy70 00"‘-’ /060 -
38 150206 ABANDON CULVERT LF 430 L{j’u - /9,350 —
39 150605 REMOVE FENCE LF 10,600 L/ - 4 2 Yoo —
40 150662 REMOVE METAL BEAM GUARD RAILING LF 2740 p— A7 Yoo —
41 150667A REMOVE DOUBLE THRIE BEAM BARRIER LF 2180 | 40~ 2 /,' S0 —

42 150685 REMOVE IRRIGATION FACILITY LS 1| 20,080 — 29 00 —
43 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 75,000 al A YIS
44 150722 REMOVE PAVEMENT MARKER EA 5,050 4 <3 7282 %
45 150742 REMOVE ROADSIDE SIGN EA 50 93 2 ¥93y0 -
46 150760 REMOVE SIGN STRUCTURE EA 2| 35— 7,000~

2] 47 ' 150'/"67 ' RE‘MO‘VE ?RID‘GE !\AO}JNT‘ED ?lGl\f e E\A b, 2] sve - Jods -

I W W ULV\EETVVWWWVVW\, o e R 727 |85260—
49 150820 REMOVE INLET EA “l oo~ |2 2 Yoo—
50 150821 REMOVE HEADWALL EA B2 500 32, Sop —
51 150826 REMOVE MANHOLE EA 1| 7903 — 706 —
52 150846 REMOVE CONCRETE PAVEMENT cY 430 | 2y— /Y 620 —
53 150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 7110 | 1so 3 sss —
54 150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 1 (&P 1§50~
55 1508XX REMOVE RETAINING WALL, LOCATION A 1 /7/ oo = | |7.000—
56 1508XX REMOVE RETAINING WALL, LOCATION B 1 ,Z,SI'J(JD - |AS 000
57 152390 RELOCATE BUSINESS SIGN 1 9200 20 9260 ~
58 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 15,830 PR P9y 7y~
59 153218 REMOVE CONCRETE SIDEWALK LF 2,460 a2 | Y
60 153220 | F | REMOVE CONCRETE (CHANNEL) cy 1720 | %~ [16,96D —
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":;" ITEM CODE CONTRACT ITEM UNIT | QUANTITY | UNIT PRICE AMOUNT

61 153221 REMOVE CONCRETE BARRIER LF 900 )y a9 /21£06 -

62 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 8297 | Jn— 3‘2 G700 —

63 156535 REMOVE BOX CULVERT LF 220 /36 g 2800

64 157550 BRIDGE REMOVAL LS 1 [20.000— | / 20, O~

65 157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 11 Yp oo~ Y a c}oo—/

66 157562 BRIDGE REMOVAL (PORTION), LOCATION B 1 Lm’ o0 L"a, wo\__

67 160101 CLEARING AND GRUBBING 1| 50000~ | SPO—

68 160120 REMOVE TREE EA 82 Joo~ S72Yoo—

69 170101 DEVELOP WATER SUPPLY Ls 1| $°0 os o“” §0 600 -

70 190101 ROADWAY EXCAVATION cY 199,000 'Q," 3 ) 35//00)«

71 190107 ROADWAY EXCAVATION (Type Y-1) (Aerially Deposited Lead) cy 14,100 R [l 2; Jo0—

72 190110 LEAD COMPLIANCE PLAN 1| Soovs ¢ Sodo -

73 190111 ADL BURIAL LOCATION REPORT 1| 400 Z Sdoc -

74 192003 F | STRUCTURE EXCAVATION (BRIDGE) cY 8,230 67~ S ) Y10

75 192037 STRUCTURE EXCAVATION (RETAINING WALL) cY 20200 | /1 SO |252,L/2.5¢

76 193003 F | STRUCTURE BACKFILL (BRIDGE) cY 5134 | LH-’ ' 2257899 -

77 193006 STRUCTURE BACKFILL (SLURRY CEMENT) cY 57 /60 22 \s" 206 -

78 193013 STRUCTURE BACKFILL (RETAINING WALL) cY 16,949 27 - 9 yz AR~

79 193017 STRUCTURE BACKFILL (CHANNEL) cY 1,600 22— |2 S R

80 193031 F | PERVIOUS BACKFILL MATERIAL (RETAINING WALL) cY 1,424 37 oo Hg 992 -

81 194001 DITCH EXCAVATION cY 1,340 aY °2 72766 -

82 197021 F | EARTH RETAINING STRUCTURE, LOCATION A SQFT 17,422 L/O — 30) Y12 —

83 197022 F | EARTH RETAINING STRUCTURE, LOCATION B SQFT 13,865 | L6 — 637/ 769 —

84 197023 F | EARTH RETAINING STRUCTURE, LOCATION C SQFT 12,450 /-/6 - 372‘ 700 —

85 200001 HIGHWAY PLANTING Ls 1 [@am - /@O)OQ) —_

86 200105A GRAVEL (MISCELLANEOUS AREAS) (3/4" BURGUNDY) sQyYD 3400 | G 35,?‘-{0 —

87 200106A GRAVEL (MISCELLANEOUS AREAS) (2 1/2" BURGUNDY) sQyD 10,600 7 - 74,200 —

88 200114 F | ROCK BLANKET sQyp 25300 | S7— / L2 Joo~—
1 203031 EROSION CONTROL (HYDROSEED) o | SQFT | 17600 | 5 44 93E
LZ 50 | “ 203033 | | ROLLED EROSION CONTROL P;((OD‘L(JCTX(BLXNIJET)‘ N ‘SQ;T ) ;046 3 2 2 JALOS ”

\/\V\ }V\\/&V\‘—'\V \V\V\V\VXVXV\V\VXV\V\ \VXV\V\V\ Y \V\V\ JXVXV\V
91 204096 MAINTAIN EXISTING PLANTED AREAS LS 1 1/ 000~ 2,000~
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ITEM

NO ITEM CODE CONTRACT ITEM UNIT | QUANTITY | UNIT PRICE AMOUNT
92 204099 PLANT ESTABLISHMENT WORK LS 1 L[7/M' b’ 71 fo7re) —
93 206401 MAINTAIN EXISTING IRRIGATION FACILITIES 1 7‘ o000 7’ o =oul
94 208000 IRRIGATION SYSTEM 1 lWla}) - /80}000 —
95 208038 NPS 3 SUPPLY LINE (BRIDGE) LF 675 75"" S'v’ w2S
96 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 640 7§"— Lf& Ceo—
97 220101 FINISHING ROADWAY Ls 1| 50006 s 060 -
98 260201 CLASS 2 AGGREGATE BASE cy 11600 | ¢, 301 oo~
99 260210 AGGREGATE BASE (APPROACH SLAB) cy 34 92\)’\)’ e¢ 4& 70 -
100 280000 LEAN CONCRETE BASE cy 7,150 ]0%" 772 , ga)-’
101 280000A LEAN CONCRETE BASE RAPID SETTING cyY 720 027'3 - / ?0} gc O
102 390132 HOT MIX ASPHALT (TYPE A) TON 3,200 7,_{ - 2 36,%073 -—
103 390132A HOT MIX ASPHALT (TYPE A) (BOND BREAKER) TON 3,640 7;\ - 3$LLZ® -
104 390152 HOT MIX ASPHALT (TYPE C) TON 15,100 73 - ///02' 300-
105 394060 DATA CORE LS 1 /0/ ook /0/ Coo—
106 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 25 / 0'20 - 3,00'0 —
107 395000 PRIME COAT TON 39 /1 zo-o - w) 70° —
108 397005 TACK COAT TON 14 ) w’ / /‘ AOD —
109 401050 JOINTED PLAIN CONCRETE PAVEMENT cy 16,100 /w' 2,576/ Qoo —
110 401050A J(:(())Ir:lZ;lgTF;L)AIN CONCRETE PAVEMENT (RAPID STRENGTH oy 1,600 370,.1 -—_ S?S-;;{ .
111 404092 SEAL PAVEMENT JOINT LF 77,200 z.éo 200"7010 J—
112 404093 SEAL ISOLATION JOINT LF 32,000 2‘30 70’ ")OO""
113 413111 REPAIR SPALLED JOINTS sQyo 900 ga - lgloo.o——
114 420201 GRIND EXISTING CONCRETE PAVEMENT sQybd 18,000 L/ - 72‘ fo o> Rl
115 490528 FURNISH STEEL PILING (HP 14x89) LF 3,703 L/(l - /7q 33 3 -
116 490529 DRIVE STEEL PILE (HP 14x89) EA 9| |/ , K0~ |/ 23‘75—0 —
117 498016 16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) LF 4,304 7 Q gl 3271 oY —
118 498022 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL) LF 23| 4o~ 3220
119 500001 PRESTRESSING CIP CONCRETE LS 1 [@ab - /O%O -
120 510050A STRUCTURAL CONCRETE (CHANNEL) cy 16,841 | L [O-’ 3/ 536/6 1o—
121 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING cy 1,106 /@0 - / 7&/ ?66 —
122 510052 STRUCTURAL CONCRETE, DECK OVERLAY Ccy 63 '[ ' s*o —_ 72) Yso—
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'LE;" ITEM CODE CONTRACT ITEM UNIT | QUANTITY | UNIT PRICE AMOUNT
123 510053 | F | STRUCTURAL CONCRETE, BRIDGE cY 3842 | 500 !, 92 |, 000~
124 510060 | F | STRUCTURAL CONCRETE, RETAINING WALL cY 6,312 Al ™ | ,4,73 ’ ?72 -
125 510072 F | STRUCTURAL CONCRETE, BARRIER SLAB cY 87| 3Z2AS~ 2 2,275
126 510087 F | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) cY 181 | )00~ 18], co0—

;

\1 27\’" ‘/\5‘10\0‘28\(_ X : ’SI\FE‘ C\IEF:&SEQSB‘EE?T ‘R'QI:EE‘SLA‘B’(‘ T:PE"!\M‘PBl A S | iYA‘( A S 4‘50 260 23.2’ Fo

I AL ol WA A RN IS S T
129 510524 | F | MINOR CONCRETE (SOUND WALL) cY 30| 24y g J/0 S0
130 510800 PAVING NOTCH EXTENSION CF us| 393 % FI67 Ny
131 511047 ANTI-GRAFFITI COATING SQFT 34,211 3 <2 204°2¢ "
132 511064 FRACTURED RIB TEXTURE SQFT 15,866 5 227 )21 97"
133 S11XXX | F | ARCHITECTURAL TREATMENT (TYPE A) SQFT 6,252 /7 0 SYYo
134 S11XXX | F | ARCHITECTURAL TREATMENT (TYPE B) SQFT 3,996 /9 -4 2)"92Y
135 S511XXX | F | ARCHITECTURAL TREATMENT (TYPE C) SQFT 20,441 7Y o2 28 17Y
136 511106 DRILL AND BOND DOWEL LF 790 Jo— 7,960—

137 512209 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (100'-110') EA 13 30’000 - 1399 0o —
138 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 13 5/’00,,/ GS om—
139 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 539 | SO 2, AY 2
140 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 5266 | <& 29’ 330
141 517961 F | SOUND WALL (BARRIER) (MASONRY BLOCK) SQFT 15867 | (S — 2 33/505- -
142 518002 F | SOUND WALL (MASONRY BLOCK) SQFT 455281 | & (32,920~
143 519088 JOINT SEAL (MR 1") LF 156 | /5y g2 27360 -
144 519091 JOINT SEAL (MR 1 1/2") LF 141 260 o9 28304a -
145 519100 JOINT SEAL (MR 2") LF 1350 )Yy c¢ 28590 -
146 520102 F | BAR REINFORCING STEEL (BRIDGE) L8 1,100,228 | [.05 }, 153,239. 4o
147 520103 F | BAR REINFORCING STEEL (RETAINING WALL) LB 692,604 | (.32 5671 F25°2%
148 520107 | F | BARREINFORCING STEEL (BOX CULVERT) B | 2226719 | [oQ 7 AT,A53.3%
149 560208 | F | FURNISH SIGN STRUCTURE (TUBULAR) L8 4,700 | s~ sp 2;,/ 350 -
150 560209 | F | INSTALL SIGN STRUCTURE (TUBULAR) LB 4,700 | O, 2% /01‘425' -

151 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 450 232 Jyavye -
152 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,030 Id €2 2090 -
153 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 460 Y2 At Y20 -
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'LEOM ITEM CODE CONTRACT ITEM UNIT | QUANTITY UNIT PRICE AMOUNT
154 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 110 /g ¢ / 7é o
155 561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 99 / 2;0 - /23 75—0 -
L iz
156 562001 METAL (ROADSIDE SIGN) LB 2,210 7 o9 /‘)-,7 20
157 562002 METAL (BARRIER MOUNTED SIGN) LB 750 / 7 i /.2 230 -
158 566011 ROADSIDE SIGN - ONE POST EA 53 \3 2 ¥y o¢ / IF 7N -
159 566012 ROADSIDE SIGN - TWO POST EA 5 // 56 by J—J‘Od -
160 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 50 /0 o o S 050 e
161 597601 PREPARE AND STAIN CONCRETE SQFT 167,089 / 2 / 92 /J‘l
N W W W AAAAAAAAA’\A/\"\’\AAA/‘\A/\ NN NN
1 A 3 1 A" A" N Al 1 A} AY A A A A) A A AY A) A} A} A) A} A) A} Al A A 7
162 642115 18" SLOTTED PLASTIC PIPE LF 2,080.4 /20 - ’z% o0 —
A
b 163 650014 18" REINFORCED CONCRETE PIPE LF 75’< ,C,c - /2 '-1?0 -—
. e
-
2 164 650018 24" REINFORCED CONCRETE PIPE LF 6,550 4 [0/ - W{ S’SD -
»ood )
b~ 165 650022 30" REINFORCED CONCRETE PIPE LF 1,760'< I 70 -~ 2?7 a R
y " ) — L
REIN E NCRETE PIPE LF -
108 h_S30026, i N U G U N T o) 190 28,Sop
167 650065 96" REINFORCED CONCRETE PIPE LF 120 | Fo5 7@@ oo —
168 655420 JACKED 30" REINFORCED CONCRETE PIPE (CLASS IV) LF 140 /I /()D/ / 3'(1' oop—
169 665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) LF 300 ”& - 33} 0oo0—
170 703450 WELDED STEEL PIPE CASING (BRIDGE) LF 140 3 9)“,2 Z// JOO
171 705206 24" CONCRETE FLARED END SECTION EA 3 ‘2 2@ —_— é (4027 —_—
2’\(“ o gOA‘ — CJRB ‘C()PE}{JIN‘E;' CXTC‘}: B;;(SINY TYYYYYYY E‘)(Q Y 543 . '
17)% )?07)9 A ALAAAAAAA A A A A A A A\ A A A é/ 0% — /"’7/000 —
173 707051 30" DRAINAGE MANHOLE EA 11 5‘000 -~ ssocb_—
/i
174 707051 96" DRAINAGE MANHOLE EA 7 lo o 70 oo —
ya Vi
175 714036 12" SEWER CLAY PIPE (EXTRA STRENGTH) LF 180 ‘7\30 - L/C({w——
176 719200 SEWER MANHOLE EA 1 /0/5-02) - / 7] St
L
177 719506 SEWER CONCRETE ENCASEMENT LF 30 350-* 10, S0 —
IR D S S S S MRS AU SR T S S OO0 G0 S S S S ¢ Y Y XY Y Y Y :
'12- 178 721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) cy 61 j ?s' - 5-7?5. -
V\ V\V\V\ V\ V\V\V‘V\V‘V‘V\V‘V\\J\V\V\\/\ v&\.z\v\\./\\/ \\./\\ /‘ \J\\/\v 4
179 721012 ROCK SLOPE PROTECTION {BACKING NO. 3, METHOD B) cy 5 lea)/ Q/OOU -
180 721420 CONCRETE {DITCH LINING) cy 340 3 §D"’ } "9 goo —
t
181 729010 ROCK SLOPE PROTECTION FABRIC sSQYD 70 lg e / 2 60 -
2'“(“ JNN S S A S S/ S S S S e caa et e SN AN S T A S S AR SRR S ; 4
2901 ROCK SLOPE PROTECTION FABRIC {TYPE A sQYD 150 - ~—
L._,lsz nggox XXA\X);XXJ\X()\J\)X)\X)\X,\ 9\ A_A_A 5 790
MINOR CONCRETE {CURB, GUTTER, SIDEWALK, CURB RAMP AND —
183 731510 DRIVEWAY) cy 1100 | 54z 3771 200 —
184 731517 MINOR CONCRETE (GUTTER) cy 150 | 29y - S5y Sao—
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":: ITEM CODE CONTRACT ITEM UNIT | QUANTITY |  UNIT PRICE AMOUNT

NN NI N N S S S S SR S s e e X ROY

NN NVLGS ST CINNNNNNNNI RN 23 IR X
186 750501 MISCELLANEOUS METAL (BRIDGE) B | 498 2 /2 Iy Iy ke
187 800360 CHAIN LINK FENCE (TYPE CL-6) LF 2400 | 79— $3, O~
188 832070 VEGETATION CONTROL (MINOR CONCRETE) sQyo 110 w - 3, 3 op—
189 802560 10" SINGLE SWING CHAIN LINK GATE (TYPE CL-6) EA 3 leu) -— 7,‘1 Sop~—
190 802560 10' DOUBLE SWING CHAIN LINK GATE (TYPE CL-6) EA 1 ,1 ('0'0 - )/ oo —
191 802670 24' CHAIN LINK GATE (TYPE CL-6) EA 1 3‘ 000 - 3 ,00D e
192 820107 DELINEATOR (CLASS 1) EA 240 _’50 -~ lz’ Ocp—
193 833032 CHAIN LINK RAILING (TYPE 7) LF 593 &}’ 371 357 -
194 833033 CHAIN LINK RAILING (TYPE 7 MOD) LF 702 ’30 - 3'-«,[2]_{0 -
195 83XXXX CHAIN LINK RAILING (TYPE 7 MOD1) LF 571 70 - zq‘ 770 -
196 83XXXX CHAIN LINK RAILING (TYPE 7 MOD2) LF 487 qo - Lt;l 350 -
197 833088 TUBULAR HANDRAILING LF 81 @ - L/’ 8 6 s el
198 833141 CONCRETE BARRIER (TYPE 26A) LF 81 /é & ¢ /228 < =
199 833142 CONCRETE BARRIER (TYPE 26 MOD) LF 259 /é “~/ «© ,(/2 4/7‘ .
200 83XXXX CONCRETE BARRIER (TYPE 26 MOD1) LF 708 /4 ¥ e //‘ /72"
201 833143 CONCRETE BARRIER (TYPE 26A MOD) L 75| Jgy @ 57940 -
202 839521 CABLE RAILING LF 2,110 , S‘ - 3’; é;S‘D —
203 839541 TRANSITION RAILING (TYPE WB) EA 5 Lfl}w—r ' 41,,.5500 _—
204 839578 END CAP (TYPE TC) EA 5 730" 3: é‘s\o -
205 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 4 2‘ 5—@ - /5,000 -
206 839701 CONCRETE BARRIER ({TYPE 60) LF 3,810 % - 23‘/[ L’GO _—
207 839703 CONCRETE BARRIER (TYPE 60C) LF 6240 | 7, by 3 00—
208 839704 CONCRETE BARRIER (TYPE 60D) LF 2,200 Qy - /(13[ oo —
209 839709A CONCRETE BARRIER (TYPE 60R) LF 300 7g — ‘2 3: Z_/(k)-
210 839723 CONCRETE BARRIER (TYPE 736B) LF 2,080 qj" - /7‘7[ wo -—
211 839726 CONCRETE BARRIER (TYPE 736A) LF 1941 | 0O~ 19 l-;, Joo —
212 839727 CONCRETE BARRIER (TYPE 736 MOD) LF 341 l33"— Lf S—) Sys-
213 83XXXX CONCRETE BARRIER (TYPE 736 MOD1) LF 1,247 &’ - la7) v2—
214 839733 CONCRETE BARRIER (TYPE 736S) LF 1,400 /ﬁ' - )Lf?/cw__—
215 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 59,800 d 6:_/ 2 4/\3-/ F -
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